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Section B - Supplies or Services and Prices

SECTION B

B.1 MINIMUM GUARANTEE: The mmmimum guarantee 1s the firm fixed price portion of the contract. The
minimum guarantee will be satistied at time of award with 1ssuance of the first task order.

B.2 MAXIMUM AMOUNT: The maximum dollar value of the contract is the total dollar value of the fixed-
price and indefinite quantity (IQ) items. The maximum shall not be exceeded except as may be provided for by
formal modification to the contract.

B.3 CONTRACT LINE ITEMS, SUBLINE ITEMS, AND EXHIBIT LINE ITEMS: Offecrors shall
complete attachments J-B1 “CLIN Summary™ and J-B2 “IQ Coefficient Pricing”.

B.4 INDEFINITE QUANTITY (IQ) EXHIBIT LINE ITEM QUANTITIES: Once the estimated quantitics
for the exlubit line items listed 1n J-B2 have been ordered, additional quantities may be ordered as long as the
overall not-to-exceed (NTE) amount of the 1Q portion of contract per year 1s not exceeded and the contractor agrees

by signing the task order.

(End of clause)
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001 $0.00
FACILITY OPERATIONS AND SUPPORT SERVICES
FFP
Base Pernod Facility Operations and Support Services in accordance with the
Performance Work Statement.
Period of Performance: 01 September 2008 through 31 January 2009.
NET AMT $0.00



ITEM NO
0001AA

ITEM NO
0001AB

ITEM NO
0001AC
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
5 Months (b)(4) (b)(4)
BASE PERIOD OPERATION AND MAINTENANCE
FFP
Base Period Operation and Maintenance of Memorial systems and components.
Period of Performance: 01 September 2008 through 31 January 2009.
NET AMT (D)%)
SUPPLIES/SERVICES  QUANTITY UNIT AMOUNT
5 Months (b)(4) (b)(4)
BASE PERIOD POOL WATER TREATMENT
FFP
Base Period Pool Water Treatment.
Period of Performance: 01 September 2008 through 31 January 2009.
NET AMT (b)(4)
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOIUINT
5 Monilis (b)(4) (b)(4)
BASE PERIOD CUSTODIAL SERVICES
FFP

Base Period Custodial Service and Refuse removal.
Period of Performance: 01 September 2008 through 31 January 2009.

NET AMT (b)(4)




ITEM NO
0001AD

ITEM NO
0001AE

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
5 Months (b)(4)

BASE PERIOD GROUNDS MAINTENANCE

FFP

Base Perniod Landscaping/Grounds Maintenance/Pest Management.
Period of Performance: 01 September 2008 through 31 January 2009.

NET AMT
SUPPLIES/SERVICES ~ QUANTITY UNIT UNIT PRICE
: Months (b)(4)
BASE PERIOD SNOW/ICE REMOVAL
FFP

Base Period snow/Ice removal.
Period of Performance: 01 September 2008 through 31 January 2009.

NET AMT

HQ0034-08-D-1011
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AMOUNT

(b)(4)

AMOUNT

(b)(4)




ITEM NO
0002

ITEM NO
0003

SUPPLIES/SERVICES ~ QUANTITY UNIT UNIT PRICE
5 Months (b)(#)

BASE PERIOD MGMT OF MEMENTOES/COINS

FFP

Base Period Management of Mementoes and Coins.
Period of Performance: 01 September 2008 through 31 January 2009.

NET AMT
SUPPLIES/SERVICES ~ QUANTITY  UNIT UNIT PRICE
5 Months (b)(4)
BASE PERIOD SPECIAL EVENT SUPPORT
FFP

Base Period OSD Special Event Support.
Period of Performance: 01 September 2008 through 31 January 2009.

NET AMT
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AMOUNT

(b)(4)

AMOUNT

(b)(4)




ITEM NO

0004

ITEM NO

0005

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
(0)(4) Lump $1.00
Sum

BASE PERIOD PRE-PRICED IQ WORK
FFP
Base Period Pre-Priced Indefinite Quantity Work - MajorRepair/Minor

Construction.
Period of Performance: 01 September 2008 through 31 January 2009.

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
®@ | Lump $1.00

Sum

BASE PERIOD NON-PRICED IQ WORK

FFP

Base Period Non-Priced Indefinite Quantity Work - MajorRepair/Minor

Construction.
Period of Performance: 01 September 2008 through 31 January 2009.

MAX
NET AMT
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MAX AMOUNT

(b)(4)

MAX AMOUNT

(b)(4)




ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0006 5 Months (b)(4)

BASE PERIOD TEMPORARY RESTROOM

FFP

Base Period Temporary Restroom Trailer including servicing.
Period of Performance: 01 September 2008 through 31 January 2009.

NET AMT
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0007 1 Lump Sum (b)(4)
PHASE-IN PERIOD
FFP

Thirty (30) Day Phase-In period 1n accordance with Section H, Clause H-10.

NET AMT
ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1001
OPTION FACILITY OPERATIONS AND SUPPORT SERVICES

FFP

Option Period One Facility Operations and Support Services 1n accordance with

the Performance Work Statement.
Period of Performance: 01 February 2009 through 31 January 2010.

NET AMT
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AMOUNT
(b)(4)

AMOUNT
(b)(4)

AMOUNT
$0.00

$0.00



ITEM NO

1001AA
OPTION

ITEM NO

1001AB
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT TINIT PRICE
12 Months (b)(4)

OPTION PERIOD I OPERATION & MAINTENANCE

FFP

Option Period One Operation and Maintenance of Memorial systems and

components.

Period of Performance: 01 February 2009 through 31 January 2010.

NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
12 Months (b)(4)
OPTION PERIOD I POOL WATER TREATMENT
FFP

Option Period One Pool Water Treatment.
Period of Performance: 01 February 2009 through 31 January 2010.

NET AMT
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ITEM NO

1001AC
OPTION

ITEM NO

1001AD
OPTION

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
12 Months (b)(4)

OPTION PERIOD I CUSTODIAL SERVICES

FFP

Option Period One Custodial Service and Refuse removal.
Period of Performance: 01 February 2009 through 31 January 2010.

NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
12 Months (b)(4)
OPTION PERIOD I GROUNDS MAINTENANCE
FFP

Option Period One Landscaping/Grounds Maintenance/Pest Management.
Period of Performance: 01 February 2009 through 31 January 2010.

NET AMT
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AMOUNT

(b)(4)




ITEM NO

1001AE
OPTION

ITEM NO

1002
OPTION

SUPPLIES/SERVICES ~ QUANTITY  UNIT UNIT PRICE
7 Months (B)(4)

OPTION PERIOD I SNOW/ICE REMOVAL

FFP

Option Period One snow/Ice removal.
Period of Performance: 01 February 2009 through 31 January 2010.

Snow & 1ce removal actual services shall commence on 01 Feb conclude no earlier
than 15 April, recommence on 15 Oct and conclude on 31 Jan. The contractor
shall invoice for the months of January, February, March, April, October,
November, and December throughout the term of the contract.

NET AMT
SUPPLIES/SERVICES ~ QUANTITY UNIT UNIT PRICE
12 Months (b)(4)
OPTION PERIOD I MGMT MEMENTOES/COINS
FFP

Option Period One Management of Mementoes and Coins.
Period of Performance: 01 February 2009 through 31 January 2010.

NET AMT
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AMOUNT

(b)(4)

AMOUNT

(b)(4)




ITEM NO

1003
OPTION

ITEM NO

1004

OPTION

SUPPLIES/SERVICES ~ QUANTITY UNIT UNIT PRICE
12 Months (b)(4)

OPTION PERIOD I SPECIAL EVENT SUPPORT

FFP

Option Period One OSD Special Event Support.
Period of Performance: 01 February 2009 through 31 January 2010.

NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
UANTITY
(b)(4) Lump $1.00

Sum
OPTION PERIOD I PRE-PRICED IQ WORK

FFP
Option Pertod One Pre-Priced Indefinite Quantity Work - MajorRepair/Minor

Construction.
Period of Performance: 01 February 2009 through 31 January 2010.

MAX
NET AMT
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AMOUNT

(b)(4)

MAX AMOUNT

(b)(4)




ITEM NO

1005

OPTION

ITEM NO

1006
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
Q Y
(0)(4) Lump $1.00
Sum

OPTION PERIOD I NON-PRICED IQ WORK

FFP
Option Period One Non-Priced Indefinite Quantity Work - MajorRepair/Minor

Construction.
Period of Performance: 01 February 2009 through 31 January 2010.

MAX
NET AMT
SUPPLIES/SERVICES ~ QUANTITY  UNIT UNIT PRICE
12 Months (b)(4)
OPTION PERIOD I TEMPORARY RESTROOM
FFP

Option Period One Temporary Restroom Trailer including servicing.
Period of Performance: 01 February 2009 through 31 January 2010.

NET AMT

HQ0034-08-D-1011
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MAX AMOUNT

(b)(4)

AMOILINT

(b)(4)
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ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
2001 $0.00
OPTION FACILITY OPERATIONS AND SUPPORT SERVICES

FFP

Option Period Two Facility Operations and Support Services 1in accordance with

the Performance Work Statement.
Period of Performance: 01 February 2010 through 31 January 2011.

NET AMT $0.00
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
2001AA 12 Months (b)(4) (0)(4)
OPTION OPTION PERIOD II OPERATION & MAINTENANCE
FFP
Option Period Two Operation and Maintenance of Memorial systems and
components.

Period of Performance: 01 February 2010 through 31 January 2011.

NET AMT (0)(4)
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
2001AB 12 Months (0)(4) (0)(4)
OPTION OPTION PERIOD II POOL WATER TREATMENT
FFP

Option Period Two Pool Water Treatment.
Period of Performance: 01 February 2010 through 31 January 2011.

NET AMT




ITEM NO

2001AC
OPTION

ITEM NO

2001AD
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT [
12 Months (0)(%)

OPTION PERIOD II CUSTODIAL SERVICES

FFP

Option Period Two Custodial Service and Refuse removal.
Period of Performance: 01 February 2010 through 31 January 2011.

NET AMT
SUPPLIES/SERVICES ~ QUANTITY  UNIT [INIT PRICE
12 Months (P)2)
OPTION PERIOD Il GROUNDS MAINTENANCE
FFP

Option Period Two Landscaping/Grounds Maintenance/Pest Management.
Period of Performance: 01 February 2010 through 31 January 2011.

NET AMT
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AMOIUINT

(b)(4)




ITEM NO

2001AE
OPTION

ITEM NO

2002
OPTION

SUPPLIES/SERVICES ~ QUANTITY  UNIT UNIT PRICE
7 Months (0)(#)

OPTION PERIOD II SNOW/ICE REMOVAL

FFP

Option Period Two snow/Ice removal.
Period of Performance: 01 February 2010 through 31 January 2011.

Snow & 1ce removal actual services shall commence on 01 Feb conclude no earlier
than 15 April, recommence on 15 Oct and conclude on 31 Jan. The contractor
shall invoice for the months of January, February, March, April, October,
November, and December throughout the term of the contract.

NET AMT
SUPPLIES/SERVICES ~ QUANTITY UNIT UNIT PRICE
12 Months (b)(4)
OPTION PERIOD I MGMT MEMENTOES/COINS
FFP

Option Period Two Management of Mementoes and Coins.
Period of Performance: 01 February 2010 through 31 January 2011.

NET AMT
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AMOUNT

(0)(4)

AMOUNT

(b)(4)




ITEM NO

2003
OPTION

ITEM NO

2004

OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
12 Months (0)(4)

OPTION PERIOD II SPECIAL EVENT SUPPORT

FFP

Option Period Two OSD Special Event Support.
Period of Performance: 01 February 2010 through 31 January 2011.

NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
(6)(4) Lump $1.00

Sum
OPTION PERIOD II PRE-PRICED IQQ WORK

FFP
Option Period Two Pre-Priced Indefinite Quantity Work - MajorRepair/Minor

Construction.
Period of Performance: 01 February 2010 through 31 January 2011.

MAX
NET AMT
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AMOUNT

(b)(4)

MAX AMOUNT

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
2005 (b)(4) Lump $1.00 (P)(4)
Sum

OP1ION OPTION PERIOD II NON-PRICED IQ) WORK

FFP

Option Period Two Non-Priced Indefinite Quantity Work - MajorRepair/Minor

Construction.

Period of Performance: 01 February 2010 through 31 January 2011.

MAX (b)(4)
NET AMT
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT ~ AMOUNT.
2006 7 Months (0)(4) (0)(4)
OPTION OPTION PERIOD II TEMPORARY RESTROOM
FEP

Option Period One Temporary Restroom Trailer including servicing.
Period of Performance: 01 February 2010 through 31 August 2010.

NET AMT (0)(4)




ITEM NO

3001
OPTION

ITEM NO

3001AA
OPTION

ITEM NO

3001AB
OPTION

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

FACILITY OPERATIONS AND SUPPORT SERVICES
FFP
Option Period Three Facility Operations and Support Services in accordance with

the Performance Work Statement.
Period of Performance: 01 February 2011 through 31 January 2012.

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT LI:}UH PRICE
12 Months (0)(4)
OPTION PERIOD 3 OPERATION & MAINTENANCE
FFP
Option Period Three Operation and Maintenance of Memorial systems and
components.

Period of Performance: 01 February 2011 through 31 January 2012..

NET AMT
SUPPLIES/SERVICES ~ QUANTITY UNIT LINIT PRICE
12 Months (b){4)
OPTION PERIOD III POOL WATER TREATMENT
FFP

Option Period Three Pool Water Treatment.
Period of Performance: 01 February 2011 through 31 January 2012.

NET AMT
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AMOUNT
$0.00

$0.00

AMOUNT

(b)(4)

AMOILINT
(0)(4)




ITEM NO

3001AC
OPTION

ITEM NO

3001AD
OPTION

SUPPLIES/SERVICES ~ QUANTITY  UNIT UNIT PRICE
12 Months (b)(4)

OPTION PERIOD IIT CUSTODIAL SERVICES

FFP

Option Period Three Custodial Service and Refuse removal.
Period of Performance: 01 February 2011 through 31 January 2012.

NET AMT
SUPPLIES/SERVICES ~ QUANTITY UNIT UNIT PRICE
12 Months (b)(4)
OPTION PERIOD IIT GROUNDS MAINTENANCE
FFP

Option Period Three Landscaping/Grounds Maintenance/Pest Management.
Period of Performance: 01 February 2011 through 31 January 2012.

NET AMT
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AMOUNT

(b)(4)

AMOUNT

(b)(4)




ITEM NO

3001AE
OPTION

ITEM NO

3002
OPTION

SUPPLIES/SERVICES ~ QUANTITY  UNIT UNIT PRICE
7 Months (D))

OPTION PERIOD III SNOW/ICE REMOVAL

FFP

Option Period Three snow/Ice removal.
Period of Performance: 01 February 2011 through 31 January 2012.

Snow & 1ce removal actual services shall commence on 01 Feb conclude no earlier
than 15 April, recommence on 15 Oct and conclude on 31 Jan. The contractor
shall invoice for the months of January, February, March, April, October,
November, and December throughout the term of the contract.

NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
12 Months (b)(4)
OPTION PERIOD III MGMT MEMENTOES/COINS
FFP

Option Period Three Management of Mementoes and Coins.
Period of Performance: 01 February 2011 through 31 January 2012.

NET AMT
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AMOUNT

(0)(4)

ANOIINT

(b)(4)




ITEM NO

3003
OPTION

ITEM NO

3004

OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
12 Months (0)(%)

OPTION PERIOD III SPECIAL EVENT SUPPORT

FFP

Option Period Three OSD Special Event Support.
Period of Performance: 01 February 2011 through 31 January 2012.

NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
UANTITY
T(b)(“) Lump $1.00
Sum
OPTION PERIOD III PRE-PRICED IQ WORK

FFP
Option Period Three Pre-Priced Indefimite Quantity Work - MajorRepair/Minor

Construction.
Period of Performance: 01 February 2011 through 31 January 2012.

MAX
NET AMT
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AMOUNT

(b)(4)

MAX AMOUNT

(b)(4)




ITEM NO

3003

OPTION

ITEM NO

4001
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
(b)(4) Lump $1.00
Sum
OPTION PERIOD III NON-PRICED IQ WORK
FFP

Option Period Three Non-Priced Indefinite Quantity Work - MajorRepair/Minor

Construction.
Period of Performance: 01 February 2011 through 31 January 2012.

MAX
NET AMT

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

FACILITY OPERATIONS AND SUPPORT SERVICES

FFP
Option Period Four Facility Operations and Support Services 1in accordance with

the Performance Work Statement.
Period of Performance: 01 February 2012 through 31 January 2013.

NET AMT
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MAX AMOUNT

(b)(4)

AMOUNT
$0.00

$0.00




ITEM NO

4001AA
OPTION

ITEM NO

4001 AB
OPTION

ITEM NO

4001AC
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
12 Months (b)(4)

OPTION PERIOD IV OPERATION & MAINTENANCE

FFP

Option Period Four Operation and Maintenance of Memorial systems and

components.

Period of Performance: 01 February 2012 through 31 January 2013.

NET AMT
SUPPLIES/SERVICES ~ QUANTITY  UNIT
12 Months (0)(#)
OPTION PERIOD IV POOL WATER TREATMENT
FFP

Option Period Four Pool Water Treatment.
Period of Performance: 01 February 2012 through 31 January 2013.

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
12 Months (b)(4)
OPTION PERIOD IV CUSTODIAL SERVICES
FFP

Option Period Four Custodial Service and Refuse removal.
Period of Performance: 01 February 2012 through 31 January 2013.

NET AMT
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AMOUNT
(b)(4)

AMOUNT

(b)(4)

AMOIINT

(b)(4)
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT [INIT PRICE ~ AMOUNT
4001AD 12 Months (0)(#) (b)(4)
OPTION OPTION PERIOD IV GROUNDS MAINTENANCE
FFP
Option Period Four Landscaping/Grounds Maintenance/Pest Management.
Period of Performance: 01 February 2012 through 31 January 2013.
NET AMT (0)(#)
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
4001 AE 7 Months (b)(4) (b)(4)
OPTION OPTION PERIOD 1V SNOW/ICE REMOVAL
FFP

Option Period Four snow/Ice removal.
Period of Performance: 01 February 2012 through 31 January 2013.

Snow & 1ce removal actual services shall commence on 01 Feb conclude no earlier
than 15 Apnl, recommence on 15 Oct and conclude on 31 Jan. The contractor
shall invoice for the months of January, February, March, April, October,
November, and December throughout the term of the contract.

NET AMT




ITEM NO

4002
OPTION

ITEM NO

4003
OPTION
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SUPPLIES/SERVICES QUANTITY UNIT TINIT PRICE AMOUNT
12 Months (D)%) (b)(4)
OPTION PERIOD IV MGMT MEMENTOES/COINS
FFP
Option Period Four Management of Mementoes and Coins.
Period of Performance: 01 February 2012 through 31 January 2013.
NET AMT (b)(4)
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE _AMOUNT.
12 Months (b)(4) (b)(4)
OPTION PERIOD 1V SPECIAL EVENT SUPPORT
FFP

Option Period Four OSD Special Event Support.
Period of Performance: 01 February 2012 through 31 January 2013.

NET AMT (0)(4)




ITEM NO

4004

OPTION

ITEM NO

4005

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
(b)(4) Lump $1.00
Sum
OPTION PERIOD IV PRE-PRICED IQ WORK
FFP

Option Period Four Pre-Priced Indefinite Quantity Work - MajorRepair/Minor

Construction.
Period of Performance: 01 February 2012 through 31 January 2013.

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
(b)(4) Lump $1.00
Sum
OPTION PERIOD IV NON-PRICED IQQ WORK

FFP
Option Period Four Non-Priced Indefimite Quantity Work - MajorRepair/Minor

Construction.
Period of Performance: 01 February 2012 through 31 January 2013.

MAX
NET AMT
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MAX AMOUNT

(0)(4)

MAX AMOUNT

(b)(4)
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
5001 $0.00
OPTION FACILITY OPERATIONS AND SUPPORT SERVICES

FFP

Option Period Five Facility Operations and Support Services in accordance with

the Performance Work Statement.

Period of Performance: 01 February 2012 through 31 January 2013.

NET AMT $0.00

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
5001AA 7 Months (b)(4) (0)(%)
OPTION OPTION PERIOD V OPERATION & MAINTENANCE

FFP

Option Period Five Operation and Maintenance of Memorial systems and

components.

Period of Performance: 01 February 2013 through 31 August 2013.

NET AMT (0)(4)




ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT JBNAJLLEREE
5001AB 7 Months (0)(#)
OPTION OPTION PERIOD V POOL WATER TREATMENT
FFP
Option Period Five Pool Water Treatment.
Period of Performance: 01 February 2013 through 31 August 2013.
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT NIT PRICE
5001AC 7 Months (0)(4)
OPTION OPTION PERIOD V CUSTODIAL SERVICES
FFP
Option Period Five Custodial Service and Refuse removal.
Period of Performance: 01 February 2013 through 31 August 2013.
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UINIT PRICE
5001AD 7 Months (b)(4)
OPTION OPTION PERIOD V GROUNDS MAINTENANCE
FFP

Option Period Five Landscaping/Grounds Maintenance/Pest Management.
Period of Performance: 01 February 2013 through 31 August 2013.

NET AMT
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AMOUNT

(b)(4)

AMOUNT

(b)(4)

AMOUNT

(b)(4)




[TEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
5001AE 3 Months (0)(4)
OPIION OPTION PERIOD V SNOW/ICE REMOVAL
FFP
Option Period Five snow/Ice removal.
Period of Performance: 01 February 2013 through 31 August 2013.
Snow & 1ce removal actual services shall commence on 01 Feb conclude no earlier
than 15 April. The contractor shall invoice for the months of January, February,
March, April, October, November, and December throughout the term of the
contract.
NET AMT
[TEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
5002 7 Months (b)(4)
OP1ION OPTION PERIOD V MGMT MEMENTOES/COINS
FFP

Option Period Five Management of Mementoes and Coins.
Period of Performance: 01 February 2013 through 31 August 2013.

NET AMT
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AMOUNT

(b)(4)




ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
5003 7 Months (b)(4)
OPTION OPTION PERIOD V SPECIAL EVENT SUPPORT

FFP

Option Period Five OSD Special Event Support.

Period of Performance: 01 February 2013 through 31 August 2013.

NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
5004 (b)(4) Lump (b)(4)
Sum

OPTION OPTION PERIOD V PRE-PRICED IQ WORK

FFP
Option Pertod Five Pre-Priced Indefinite Quantity Work - MajorRepair/Minor

Construction.
Period of Performance: 01 February 2013 through 31 August 2013.

MAX
NET AMT
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AMOUNT

(b)(4)

MAX AMOUNT

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
UANTITY
5003 Q (b) £ s (b)(4) (b)(4)
4) Sum

OP1ION OPTION PERIOD V NON-PRICED IQ WORK

FFP

Option Period Five Non-Priced Indefinite Quantity Work - MajorRepair/Minor

Construction.

Period of Performance: 01 February 2013 through 31 August 2013.

- (b)(4)

NET AMT

PRICING SUMMARY




PRICING SUMMARY

HQ0034-08-D-1011

Page 32 of 71

BASE PERIOD 01 SEPTEMBER 2008 —31 JANUARY 2009
OPTION PERIOD ONE 01 FEBRUARY 2009 — 31 JANUARY 2010
OPTION PERIOD TWO 01 FEBRUARY 2010 — 31 JANUARY 2011
OPTION PERIOD THREE 01 FEBRUARY 2011 - 31 JANUARY 2012
OPTION PERIOD FOUR 01 FEBRUARY 2012 — 31 JANUARY 2013
OPTION PERIOD FIVE 01 FEBRUARY 2013 — 31 AUGUST 2013

TOTAL AMOUNT - BASE PLUS ALL OPTION PERIOD

$5,660,520.00
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Section C - Descriptions and Specifications

PERFORMANCE WORK STATEMENT

PENTAGON MEMORIAL FACILITIES OPERATIONS SUPPORT SERVICES
(Revised: 06 May 2008 per Amendment 0003)

C.1.0 General

1.1. Introduction. This 1s a combination fixed price and indefinite quantity contract to provide operation and
maintenance services including repairs for the Pentagon Memorial located on the Pentagon Reservation
(see Attachment J-C1, Pentagon Memorial Boundaries and Layout Map).

1.1.1. The Pentagon Memorial 1s a newly constructed site dedicated to the 184 victims of the 9/11 attack on
the Pentagon. The focus of the Pentagon Memorial park 1s the one-hundred and eighty-four
memorial units. Each unit is dedicated to an individual victim. The field of memorial units 1s
arranged as a timeline of the victim's ages, from 3 to 71. The western edge of the site 1s defined with
an "age wall" that grows an inch in height relative to the age represented by the rows of memorial
units. The memorial includes formal landscaping.

[.1.2. Day-to-day contract management will be accomplished by the Defense FFacilities Directorate (DFD)
of the Washington Headquarters Services (WHS). The Directorate provides real property
management for Dol agencies at the Pentagon and other owned and leased facilities within the
National Capital Region (NCR). Real property management includes restorations, renovations,
repairs, new construction, alterations, operations, maintenance, security and emergency response
required to conduct DoD activities.

1.1.3. The Federal Facilities Division (FFD) 1s responsible for the operation, maintenance and repair of the
Pentagon Reservation which includes the Pentagon, the Pentagon Heating and Retfrigeration Plant,
Federal Office Building #2 (FOB #2/Navy Annex), the Modular Office Complex and all Reservation
grounds and parking arcas. FFD 1s composed of two building management fiecld offices.

1.1.4. One of these offices 1s the Pentagon Building Management Office (PBMO). PBMO is responsible
for the Pentagon building, the Modular Office Complex and related grounds and parking areas.
PBMO will serve as the primary Government point of contact for the Pentagon Memorial contract
and provide the Contracting Officer Representative (COR).

1.2. Scope.

1.2.1. Overview. The contract encompasses all activities associated with the operation and maintenance,
including repairs, of the two acre Pentagon Memorial. Attachment J-C2 provides a list of the
Pentagon Memorial equipment and systems to be maintained under this contract. The inventory 1s
illustrative of the types of equipment and systems to be maintained under this contract. During the
life of the contract, individual pieces of equipment or complete systems may be replaced. The
Contractor 1s responsible for replacement of equipment and systems. The Pentagon Memonal 1s a
unique structure serving as a work of art, a memorial of significant emotional power, and a
functioning park with landscaping and moving water features. Each of these aspects presents major
challenges to the performance of this contract. In combination, they require considerable
orchestration of contractor resources coupled with a deep sensitivity to the significance of the
memorial and the concerns of victims™ families and the general public.

1.2.1.1. As a work of art, the maintenance and repair requirements demand special care
because of the construction matenals, €.g., granite, stainless steel.
[1.2.1.2. As a memorial, the site must be kept in an “Exceptional Appearance ™~ condition

during Standard Hours of Operation, hours based on Eastern Standard Time (10:00am-
8:00pm) or Daylight Savings Time (10:00am-10:00pm) 24 hours a day, 365 days per year
(e.g. includes all holidays). The same conditions will be meft for special events regardless of
lime.

1.2.1.3. As a park, the mechanical systems, electrical systems, illumination system, water
flow systems, and landscaping present further challenges as a consequence of the design
recognition the Memorial gives to each of the 184 individual units. Given the patriotic and
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emotional significance and the high public visibility of this Memorial, special care is

required to assure all that aspects of the Memorial function with a high degree of mechanical
reliability and visual presentation.

1.2.2. Mechanical and ¢lectrical system maintenance. The most visible Memorial systems, and

1.2.3.

1.2.4.

consequently those requiring the most intensive management, are the water pump and ancillary
components that assure water flow through the individual memorial unit pools and the Memorial
park illumination system.

1.2.2.1. The nature of the required services 1s well within the abilities of typical maintenance
and repair journcymen electricians, plumbers, and other mechanical tradesmen. However,
the performance of this contract requires additional expertise and extensive experience
maintaining and fine-tuning illuminated fountain systems.

[1.2.2.2. Essentially, this is a memorial with 184 “fountains™ in the sense that each individual
memorial unit houses illumination and a pool of circulating water. In addition, there are
landscaping watering systems as well, but these are not of unusual design.

[.2.2.3. The central maintenance issue is the sheer number of separate, yet functionally
related, individual memorials to be maintained. In addition, the Memorial systems are
vulnerable to a variety of visitor and natural disruptions. For example, there are 184 pools
with two water jets each to sustain the motion of the water across the pool. The jets are
vulnerable to clogging, the pools are susceptible to the collection of debris and algae
growth, the water basins are subject to staining, non-functioning light bulbs require
replacement, and natural debris as well as visitor memento items may clog drains and
Jilters.

1.2.2.4. [llumination 1s a key architectural aspect of the Memornial and, as such, requires
constant surveillance to assure all bulbs are functioning properly.

1.2.2.5. All system disruptions and visual blemishes must be addressed 1n a timely manner in
order to preserve the overall “Exceptional Appearance” of the Memorial as envisioned by
its designers and expected by the victims’ families and the public.

1.2.2.6. In addition, an underground equipment control center (ECC) contains circulation
pumps, sump pumps, electrical distribution systems, air-conditioning units, water heaters,
water treatment system, controls system and a large water reservoir. Maintaining these
systems requires a preventive maintenance program, predictive maintenance programs and
repair capabilities.

Aesthetics. The nature of the work required to maintain Memornial cleanliness and orderliness are
well within the abilities of the typical laborer. Principle duties are keeping the park free of litter,
raking the gravel arecas to ensure smoothness, removal of gravel from unit pools, polishing metal
surfaces, cleaning stone faces, cleaning pavers and assuring the pools remain clean and clear.
However, again, the sheer size, number, and physical arrangement of these areas present a
supervisory and quality control challenge. Maintaining an “Exceptional Appearance™ condition of
the Memorial presents the most immediate and continuous contractor objective. The contractor
ctfort 1s further complicated by the requirement to honor the privacy of visitors to the memorial. To
that end, while considerable effort must be on-going, it must be accomplished 1n as unobtrusive
manner as possible. Therefore, the contractor must balance the urgent requirement to perform
maintenance, repair, and cleaning tasks with the equal need to maintain the lowest possible profile so
as not to disturb the solemmnity of visitors to the site. It goes without saying that the conduct of the
worktorce must be ever mindful of the emotional significance of the Memorial and the sensitivity of
visitors, especially family members.

Landscaping. The Memorial contract also requires the skills of the landscaping trades. Each item of
landscaping was selected and placed to enhance the overall design of the Memorial. For example,
there are 86 Paper Bark Maple trees of varying size. The contract requires the landscaping aesthetics
be preserved through routine landscaping maintenance activities and replacements as required.
Landscaping 1s also an integral part of the structural boundary walls. The landscaping
responsibilities include: irrigation of all landscaped areas; irrigation system maintenance/repair; soil
analysis, remediation and maintenance of soil chemistry; complete maintenance of all turf areas
including mowing, edging, and fertilizing; tree maintenance, pruning, fertilizing and new tree
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planting; dead tree removal; complete plant bed maintenance including new planting, plant
replacement, pruning, trimming, weeding, mulching, and fertilizing; and exterior pest and weed
control.

1.2.5. Pool Water Treatment System. The most important aspect of the 184 “fountains™ requiring the most
intensive management 1s the water treatment system. The treatment 1nitiated must be one that has
been specifically formulated for each system and performed by a qualified Water Treatment
Specialist in compliance with Groundwater, Storm water and Fountain Systems Operation and
Maintenance Manuals and the terms and conditions of the EPA National Pollutant Discharge
Elimination System (NPDES) permiut.

[.2.6. Cleaning precautions. As a unique artistic structure, aspects of this Memorial require specialized
maintenance and repair techniques. Certain cleaning materials may permanently damage or mar
surfaces. The design itself will present unique maintenance and repair challenges, e.g., the large
number of reflecting pools. The cleaning and maintenance of the granite surfaces and the stainless
steel surfaces require special products and techniques. The contractor’s proactive supervision of
these key tasks is essential fo avoid expensive damage to the Memorial. Following contract award
the Government will provide the Contractor with the current warranty information, safety data,
approved cleaning lists, methods, and materials as provided to the Government by the construction
contracitor.

[.2.7. Access. Vehicle access to the Pentagon Memorial is restricted. The requirement to pass through
security checkpoints may introduce significant contractor delays in accessing the work site. The
contractor will be allotted 1 parking slot for a standard sized work vehicle on the Pentagon
Reservation. Temporary parking requests to support scheduled events will be handled by the COR
on a case-by-case basis. These two considerations may significantly impact contractor work
planning. The Contractor shall contact the COR 7 days in advance and provide landscaping or other
truck and employee information so temporary access can be arranged as needed.

[.2.8. Restrooms. Currently, there are no permanent restroom facilities at the site. New permanent
restrooms will be constructed under a separate contract. Until these facilities are constructed, this
contract includes providing, installing, landscape screening, securing and maintaining a temporary
ADA compliant restroom trailer. It is anticipated that the temporary restroom will be required for
24 months after contract award. Before installing landscape screening the contractor shall submit a
femporary restroom landscape screening plan to the COR for approval. Landscape screening is not
intended to provide a complete visual barrier but is required to visually breakup the mass of the
temporary restroom structure and hinder direct views from the Memorial site area and from Rotary
Road. Landscape screening shall be aesthetically pleasing, functional and provide year-round
screening for three sides of the temporary restroom. The side of the temporary restroom directly

Jacing the Secure Access Lane does not need to be screened. The contractor shall maintain the
screening and immediately replace any screening material that dies, becomes diseased or otherwise
unsightly. Contractor will be responsible to remove temporary restrooms and return area o its
original condition. Contractor shall operate and maintain the newly constructed permanent
restrooms following removal of the temporary restrooms. The contractor will be responsible for
providing utility connections to the temporary restrooms from a designated demarcation point
provided by PBMO at the designated trailer location. See Attachment J-C3 for temporary restroom
trailer requirements. The contractor will be responsible for installing a non-freeze faucet on the

outside of the temporary restroom trailer to be utilized for watering of the sod and planting
materials adjacent to the restroom trailer.

[.2.9. Mementoes. It is anticipated that visitors will leave mementoes at the site or at a specific memorial
unit. These mementoes are to be collected daily, archived, tagged if associated with a specific unit,
and stored by the contractor off-site up to 30 days until turned over to the COR jor final disposition.
The Contractor will be required to dispose of unwanted mementoes.

1.2.10. Coins. Visitors may deposit coins at individual memorial units, especially in the pools. These
should be removed at frequent 1ntervals so as to preserve the artistic integrity of the Memorial and to

avoid plumbing issues. The coins are to be archived, secured and turned over to the COR for
disposition.
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1.2.11. Imtial Inventory. There will be an imitial attic stock made available to the contractor. The PBMO
office and the contractor shall conduct a joint inventory during Phase-In period and prior to
Government accountability transfer of the attic stock. Upon contract completion, this inventory 1s to
be restocked to original levels. Many attic stock items, ¢€.g., the basket filters for the memornial pools.
arc unique and made specifically for this Memorial. In case the attic inventory 1s depleted, the
Contractor will have the responsibility of having replacements made 1n accordance with original
specifications. The PBMO office has the names of the sources of all Memorial components.
Appendix J-C4 provides the list of the Attic Stock.

1.2.12. Special Event Support. When notified by the COR, the contractor is required to ensure that the
Memorial is functionally and visually ready to accommodate scheduled special events. Depending
upon the amount of advance notice, this may require a surge in contractor effort. In addition, the
contractor shall support up to four scheduled wreath-laying ceremonies per scheduled day. The
contractor is responsible for providing and maintaining a podium, wreath stands and 20 folding
chairs. Special events will generally occur in the same location and set-up and take down of chairs,
podium and other items in support of special events shall be accomplished daily (chairs and other
items can’'t remain set-up overnight).

1.2.13. Repairs. The cost of performing minor repairs 1s included in the fixed price. Minor repairs are
defined as individual repairs that do not exceed $2,000.00 (labor plus materials). Major repairs and
minor construction may be ordered under the indefinite quantity portion of the contract.

1.2.14. Indefinite Quantity Work. Single repairs and minor construction from $2,001.00 to $100,000.00
may be ordered under the indefinite quantity portion of this contract.

[.2.15. Memorial Modifications. As a work in progress, the Memorial may undergo significant
modifications such as the installation of larger pool water circulating pumps and the retrofit of
memorial unit lighting units during the performance period of this contract. Operation and
maintenance of new or modified equipment is considered within scope of this contract.

1.2.16. Visitors. Although difficult to predict, visitor volume may range from individuals to several bus
loads arriving at one time. Most frequent period of visitation 1s anticipated to be during Standard
Hours of Operation. During this period, 1t 1s paramount that the Memorial’s appearance 1S
“Exceptional” and all systems function as designed.

[1.2.17. Snow removal. The contract includes snow removal at the Memorial. Generally, this will
encompass keeping pedestrian areas cleared and removal of snow from seating areas. See

Attachment J-C5 for limits of snow removal. The red line on the Attachment J-C)5 drawing denotes
the limits of snow removal.

1.3. Applicable Documents

Publications Title

Federal Hazard Communication

Program (29 CFR 1910.1200) http:// www.1ilp1.com/msds/osha/1910 1200 .html

http:// www.osha.gov/pls/oshaweb/owadisp.show document
p table=STANDARDS&p 1d=9765

Hazardous waste operations and
emergency response. - 1910.120

Contractor Performance Assessment

Report System (CPARS) http://cpars.navy.mil/

GS-37. GS Environmental Standard for General Purpose.
Green Seal Product Bathroom, and Glass Cleaners Used for Industrial and
Standards Institutional

(S-40: Floor Care Products
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(S-08 Household Cleaners

C.2.0 Definitions.

BOCC. The Building Operations Command Center (BOCC) is the primary location for the Pentagon Building
Management Office to monitor all facility infrastructure systems and provide customer care functions. The BOCC
acts as a customer call center and produces work orders for Pentagon reservation services. This service is
provided 365 days a year 24/7 and routed accordingly.

COR. Contracting Officer’s Representative. Individual appointed by the Contracting Officer to act on behalf of the
Contracting Officer within the limits of authority contained in the COR designation letter.

“Exceptional Appearance” — Physical appearance consistent with that anticipated for a memonal dedicated to the
victims of the 9/11 attack on the Pentagon. A performance standard that reflects an appreciation of the visual and
performance expectations of Memorial visitors, especially family members. Extends to the general appearance of
the Memorial with particular emphasis on the individual unit memorials. While not requiring perfection, the effort
to produce this end result is characterized by an on-going activity to remove imperfections visually obvious to the
casual observer and that would be negatively viewed as a sign of lack of care or disrespect and surpassing what 1s
common, usual, or average. Efforts to produce this “exceptional appearance™ condition should be especially evident
during Standard Hours of Operation, hours based on Eastern Standard Time (10:00 AM - 8:00 PM) or Daylight
Savings Time (10:00AM -10:00 PM) 24 hours a day, 365 days per year (e.g. includes all holidays) and in support of
scheduled special events.

Emergency — A situation requiring immediate action to eliminate hazards to personnel or equipment, to prevent 10ss
of or damage to property, or to restore essential services or functions that have been disrupted.

Emergency Service Call - Requires immediate response after receipt, Contractor on-site within two (2) hours.
Response requires continuous work without interruption to arrest the condition before departing the job site. If
further labor and material 1s required to complete the service call, the work will be completed within the time
requirements of a routine service call.

Inspection System - The Contractor’s system of controlling the equipment, systems, or services to 1nsure that
requirements of the contract are met. The Contractor 1s responsible for meeting requirements without Government
assistance.

Major Repatr - Repairs with estimated costs from 82,001 to $100,000 (labor and material). Major repairs may be
acquired under the indefinite quantity portion of the contract. Major repairs are subject to the Davis-Bacon Act.

Maintenance services - Preventive maintenance, tours, watches, service calls, and minor repairs to Memorial
operating equipment and systems. The day-to-day, periodic, or scheduled work required to preserve real property or
cquipment to such a condition that 1t may be effectively utilized for 1ts designated purpose. The term includes work
undertaken to prevent damage and/or failure that otherwise would be more costly to restore.

Maximo - Computerized Maintenance Management System that enables service call data tracking and Building
Operations and Maintenance tracking of equipment and reporting information related to service calls, preventative
maintenance, repairs, and work order requests from receipt to completion.
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Minor Construction - New construction work ordered under the indefinite quantity portion of this contract with an
estimated cost from 32,001 to $100,000 (labor plus material). Minor construction work is subject to the Davis-
Bacon Act.

Minor Repair - The estimated cost of repair is $2,000 or less (labor plus material). Minor repairs are included in
the fixed-price portion of the contract and are subject to the Service Contract Act.

OEM - Original Equipment Manufacturer

On-Site Representative - A person designated in writing by the contractor who has the authority to act for the
contractor on a day-to-day basis at the work site and to accept and sign for notices of deductions, inspection reports,
and all other correspondence on behalf of the contractor

Operator Maintenance - Operator maintenance includes, but is not limited to, brushing pools, cleaning filtering
devices (bar screens, grates, etc.); mspection for excessive wear, damage, leaks and corrosion; checks of equipment
for excessive noise, vibration and overheating; checking of fluid levels; operator corrosion control; check for proper
operation of mstrumentation and safety devices; and reporting of mechanical deficiencies for correction or repair.
The operator shall report any deficiencies requiring repairs 1n a tumely manner especially if urgent or emergent. All
operator maintenance shall be accomplished in accordance with applicable SOMMSs or suggested manufacturer
requirements. Any deviation to the requirements 1s subject to the Contracting Officer’s approval.

Pest - All infestations and infections indigenous to plants, 1.¢., insects, mites, diseases, nematodes, snails and slugs.

Plumbing System - Consists of, but not limited to, all water distribution lines for landscaping and memorial unit
pools, pumps, water heaters, distribution boxes, valves, piping, fittings, filters, fixtures, gauges, and nozzles.
Systems are very sensitive and must remain finely tuned. Adjustments shall be made only by qualified individuals.

Preventive Maintenance Program - Includes, but not be limited to, periodic inspection, testing, cleaning, touch-up
painting, lubrication, and adjustment; insulation of equipment; lubricating and o1l replacement; filter cleaming and
replacement; minor parts replacement, and repairs required to keep systems and equipment 1n optimuim operating
condition and to mimmize malfunction, breakdown, and deterioration of equipment and comply with OEM
requirements. Except as otherwise specified, the minimum scope of frequency of preventive maintenance will be at
least the same standard and frequency specified in the SOMMs or manufactures recommendations. Any deviation
to the requirements 1s subject to the Contracting Officer’s approval.

Prime Memorial Visiting Hours - The Memonal 1s open to the public 24 hours a day, 365 days a year, (€.2.
includes all holidays). The prime memorial visiting hours are projected to be between the hours of (10:00am-
8:00pm) Eastern Standard Time or (10:00am-10:00pm) Daylight Savings Time.

Pathway — A designated paver/concrete path for pedestrians to travel in and around the Memorial.

Remote Delwvery Facility (RDF) — The designated vehicle entry control point for security screening of all vehicles
and material being brought onto the Pentagon reservation.

Repair - The restoration of a system, to include collateral equipment, to a condition substantially equivalent to its
original intended and designed capacity, efficiency or capability. It includes the replacement of systems and
collateral equipment necessitated by incipient or actual breakdown. Repair may be adjustment, overhaul,
reprocessing, or replacement of constituent parts or materials that are missing or have deteriorated by action of the
clements or usage, or replacement of the entire unit or system if beyond economical repair. Routine minor repairs
arc covered by the Service Contract Act.

Service Calls - Service calls are defined as unscheduled maintenance and routine minor repair; alteration;
fabrication of miscellancous items; installation of equipment and miscellancous items; relocation of equipment,
materials, and devices; and miscellancous services. Material costs include parts or entire unit replacement 1f repair is
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not economically feasible. All service call work estimated to cost $2,000 or less (labor plus material) is included in
the firm fixed-price portion of the contract.

SOMM - System Operation Maintenance Manuals. These manuals will be available at the PBMO office.

Standard Hours of Operation — Standard Operating Hours are based on Eastern Standard Time (10:00am-8:00pm)
or Daylight Savings Time (10:00am-10:00pm), 365 days per vear (e.g. includes all holidays).

C.3.0

3.1.

3.2.

3.3.

3.4.

3.9.

C4.0

4.1.

4.2.

4.3,

4.4,

4.5.

Government Furnished.

The Government will provide the contractor a space for attic stock items. The Contractor shall make no
alterations to this storage space without specific written permission from the COR. The contractor shall
return the facilities to the Government in the same condition as received given normal wear and tear. The
type of space, square footage, and space location are contained in the table below.

Government Provided Space

Type of Space Square Footage Location

Attic Inventory Space 400 PLC2 Bridge Storage

Special Event Storage Space ~ 400 To be determined after contract
award

Office Space ~ 100 1o be determined after contract
award

The Government will provide access to as-built drawings, SOMMS, manufacturer requirements, and other
construction and maintenance related documents and manuals at the PBMO office.

The Government will provide Information Assurance training and a Common Access Card (CAC) upon
completion of network training.

The Government will provide up to five weeks of memorial site specific training and one week of
MAXIMO training.

Warranties. All Memorial Park equipment and planting materials are covered by the construction contact
warranty during the first vear of Park operations (31 August 2008 thru 31 August 2009).

Contractor Furnished.

The contractor shall provide all labor, supervision, tools, materials, transportation, and management to
perform preventive maintenance, service calls, and repairs (minor and possibly major) for all equipment,
systems, facilities, grounds designated to the Pentagon Memorial.

Contractor shall manage the attic stock inventory and restore to original stock levels annually and upon
termination of the contract. Attachment J-C4A is consumable attic stock items that the Contractor shall
restock under the fixed price of this contract. Attachment J-C4B are specialty items that will be
restocked under the Indefinite Quantity portion of the conftract.

Contractor shall provide, secure and maintain an ADA compliant restroom trailer at the Memorial site until
permanent facilities are constructed.

The Contractor shall submit to the COR a list indicating the name of the manufacturer, the brand name, and
the intended use of each of the materials, proposed for use in the performance of this contract. The
Contractor shall not use any materials, chemucals, or compounds which are not recommended by the
cquipment manufacturer or the COR determines would be unsuitable for the intended purpose or harmiul
to the surfaces to which applied or, as might be the case for such items as paper or soap products,
unsatistactory for use by government.

Any material which the COR suspects does not meet Federal specifications or standards shall be tested at
the Contractor's expense by an independent testing laboratory qualified to perform such tests as are
required. A copy of the laboratory report giving the results of the test and a sample of each product, if
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requested, shall be submutted to the COR. These products shall meet the requirements established by
applicable Federal specifications and standards or be considered unacceptable for use.

4.6. Material Safety Data Sheets (MSDS). The Contractor shall comply with all applicable provisions of the
Federal Hazard Communication Program (29 CFR 1910.1200). The Contractor shall provide the COR
with a MSDS for each material 1n use or stored on the Pentagon Reservation. In addition, within 30 days
of contract award, the Contractor shall provide the COR with the approximate quantities (1.e., & ten
percent) and the location(s) of all materials requiring an MSDS stored by the Contractor on the Pentagon
Reservation. The Contractor shall update this information at least once each quarter or more frequently
when quantities for any material change by more than ten percent for any single product. The Contracting
Officer or COR reserves the right to disapprove of any materials or chemicals.

4.7. Environmentally Preferred Products (EPP): The Contractor shall meet or exceed the mandatory
environmental preferable criteria and required consistencies and incorporated in the Contractor’s
Stewardship Plan as specified in paragraph C-6.10 for all of the chemical cleaning-products used during
the performance of the contract.

4.8. Uniforms: The Contractor shall require its employees, supervisors and sub-contractors to wear distinctive
uniform clothing, safety shoes and shall assure that every employee 1s in uniform upon contract start date.
Employees shall wear uniforms consisting of shirts and trousers, coveralls, or smocks for men, and
dresses, and blouses with skirts or slacks, or smocks, as appropriate, for women. The uniform shall have
the Contractor’s name, easily identifiable, permanently attached above the waist. The color or color
combination of the Contractor’s uniforms worn on the Pentagon Reservation shall be approved, in
advance, by the COR. Unless the performance of a particular task requires otherwise, the Contractor’s
cemployees shall maintain an appearance that 1s neat and clean, and reflects favorably upon both the
Contractor and the Department of Defense.

C.5.0 Specific Requirements.

5.1. Required Tasks under Firm Fixed Price.

5.1.1. Contractor shall provide maintenance services, including preventive maintenance, minor repairs, and
service call response for the Pentagon Memorial that results in extending the useful life of
cquipment, minimizing down time, and assuring that operating equipment and systems are
performing at peak efficiency. The contractor shall perform maintenance that requires shutting down
major systems, such as the water pump or illumination, outside of Prime Memorial Visiting Hours,
unless approved by the COR.

J.1.2. Contractor shall provide landscape maintenance services characterized by an all encompassing,
environmentally sound horticulture program. Attachment J-C6 contains 5 drawings showing the
Memorial Planting Plan. Drawing BO2LP02 of Attachment J-C6 also contains the Plant Schedule
detailing the plants and trees to be maintained under this contract. Attachment J-C7 contains 5
drawings showing the Memorial Irrigation Plan. The Contractor’s program shall include the
management and beautification of formal grounds and informal grounds of the Memorial.
Contractor shall assure the Memorial grounds are maintained to accommodate multi-functional
activities, such as visitors and scheduled official ceremonies. The Contractor shall follow the
philosophy and strategies of integrated pest management (IPM) to assure the protection of human
health and safety, the protection of wildlife, the prevention of phototoxic responses on desirable
plant life, and prevention of pollution of water resources.

5.1.2.1. The contractor shall provide grounds keeping services, which would reflect an
“Exceptional Appearance” condition during prime visiting hours.
5.1.2.1.1.  Grass shall be no higher than 3 inches.
5.1.2.1.2. Tree health shall be maintained at an “Exceptional Appearance™ level.
5.1.2.1.2.1.  Inspection examples should include recording discoloration of
leaves over time, leat size recorded, deformed growth, etc.
5.1.2.1.3.  Plant health shall be maintained at an “Exceptional Appearance” level. The
contractor shall have 98% of all plants maintained to an “Exceptional Condition”
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during prime visiting hours. Any plant that does not meet the condition, the contractor
shall replace the plant within 72 hours.
The Contractor shall provide a pool water treatment program that will control corrosion, prevent
scale, algae, and shime 1n all groundwater control, fountain, heating and air-conditioning
cquipments/systems throughout the Memorial in compliance with the terms and conditions of the
EPA NPDES permit and using suitable slime inhibitors, algaecides, or EPA registered biocides. The
pools shall maintain an “Exceptional Appearance™ free of trash and debris during the prime visiting
hours.
5.1.3.1. The water treatment must prevent the buildup of algae and adherent mineral deposits
(scale) on the heat transfer surfaces of the equipment or systems being treated. Where
temperatures, pressures, or other operating data indicate that the scale control program 1s not
adequate, the Contractor shall clean the equipment immediately, check the treatment for
accuracy, and thereafter maintain temperatures, pressures, and other pertinent factors within
the limuts specitied by the manutacturer of the equipment.
5.1.3.2. Chemucal application to pool water will be performed 1n the early morning and must
be completed prior to daylight.
5.1.3.3. Maintain proper pH level in fountains (7.2 to 7.8)
5.1.3.4. A detailed log of chemical treatment must be maintained and kept available on-site at
all times for PBMO or EPA 1nspection.
5.1.3.5. The corrosion control program shall consist of using suitable inhibitors and pH
control in accordance with the most recent EPA, State and local regulations regarding this
type of program.
Contractor shall maintain the Contractor furnished ADA compliant restroom trailer at the Memorial
site. The Contractor shall provide a full range of support janitorial services, including vacuuming,
sweeping, dusting, scrubbing, floor maintenance, and toilet cleaning of the restroom facilities as well
as repairs. The restrooms shall be maintained and cleaned to achieve an “Exceptional Appearance™
condition throughout the prime visiting hours. The contractor shall unlock the restrooms at the start
of each day. The contractor shall close and secure the restrooms at the end of each day.
The Contractor shall provide continuous policing of the park to maintain a well-maintained, clean,
safe, and healthful environment for visitors.
The contractor shall have 98% of all memorial site lighting working during prime visiting hours.
The Contractor shall provide trash removal services that remove and dispose of trash and debris at
the Memorial site. At onset of Contract, the site will have 3 (bomb-proof) trash containers.
However if more are required they will be ordered under the Indefinite Quantity portion of the
contract. The additional containers must match existing in appearance and performance. 1The
Contractor shall provide trash pickups on a scheduled or on-call basis, as necessary to meet the
workload. No trash storage is allowed on or around the memorial site. Trash will have to be
transported to the trash dumpster at the RDF to keep memorial site in "Exceptional Appearance”
condition.
The Contractor shall provide special event support as requested. Under OSD's Special Events
Program, individuals or organizations may request special event support for authorized scheduled
events and activities. The Contractor shall have all pools fully operational for special events.
Contractor shall support scheduled special events by ensuring Memorial site 1s fully functional and
in an “Exceptional Appearance” condition.
5.1.8.1. The contractor must be able to support up to four scheduled wreath-laying
ceremonies per scheduled day. Support 1s limited to providing folding chairs, a podium
with built in speaker and stands constructed specifically to hold the wreaths.
The Contractor shall respond to authorized service calls and resolve issues within 24 hours.

5.1.10. The contractor shall maintain the flag on the memornial site. The flag shall be without frays.

discoloration, etc. and maintained at an “Exceptional Appearance™ condition.

5.1.11. Contractor shall perform all service calls and minor repairs.

51.11.1. The contractor shall create their own service calls tickets in MAXIMO, which would
be derived from their daily inspection ftours.
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50.1.11.2. The BOCC will issue the contractor service calls from the Contracting Officer, COR,
Memorial Visitors, and the PBMO office.
5.1.12. Contractor shall maintain the Memorial in an “Exceptional Appearance ™ physical condition.
The Contractor shall strictly adhere to all required care and maintenance procedures established for
Memorial surfaces such as granite, stainless steel, pavers, walls, benches and quarried rock. The
Memorial care restrictions will be available after contract award at the PBMO office..
5.1.12.1.  Pavers shall not be uneven, loose, or cracked at anytime. There shall be no gum litter
or weed growth between pavers.
5.1.12.2.  Gravel shall be level and free of bare spots to maintain an “Exceptional Appearance”™
condition during prime visiting hours.
5.1.12.3.  Granite shall be free of gum litter, scratches, cracks, and/or loose connection points to
the age wall or pool benches to maintain “Exceptional Appearance” condition during prime
visiting hours.
5.1.12.4.  There shall be no graffit1 or gum litter on any structure. If graffiti 1s found, the
contractor shall contact the COR immediately so the Pentagon Force Protection Agency can
investigate.

5.1.13. Daily, the Contractor shall remove all mementoes left at the Memorial. To facilitate delivery to
victim'’s relatives, the Contractor shall tag, archive and secure all mementoes, including coins, left at
Memorial. Final disposition of all mementoes will be determined by the COR. Until final disposition
is determined by the COR, the Contractor will hold those items that are durable and may be
considered mementos. Those that are perishable (such as flowers) or may be reasonably assumed

trash will be disposed of in a considerate manner.
5.1.14. The Contractor shall provide a Pest Management Plan to include rodent control, insect control

and waterfowl management.

3.1.15. The Contractor shall remove snow and treat for ice af the Memorial. Once it is determined that
snow and ice removal services are required, the COR will notify the Contractor to start work. The
Contractor shall commence snow and ice removal within two (2) hours of nofification. The
Contractor shall remain on site until the COR gives notfification to stop work. The Contractor shall
remove accumulations of snow from the memorial park benches, walls, and other areas utilized by
visitors. The Contractor shall not use any chemicals in conjunction with snow removal or ice
control. The Contractor shall avoid devices that could deposit snow and debris into the memorial
unit pools. Only rubber bladed snow blowers will be authorized. Snow shall not be “piled-up ™
within the Memorial. If directed to haul snow, the contractor will coordinate with the PBMO for a

site to receive the snow on the Pentagon Reservation.
53.1.15.1.  The hard paths will be cleared of snow. Contractor cannot use de-icer or sand in the

memorial park.

5.1.15.2.  The contractor will clear the walkway to the temporary restroom.

5.1.15.3.  The contractor will remove snow from the benches along the wall adjacent to the
hard walkway.

53.1.15.4.  The Bike path is the responsibility of the PBMO Snow and Ice Control contract,
however the Contractor is responsible for snow and ice removal along any portion of the
path that is part of the path to the temporary restroom.

5.1.16. The Contractor’s performance shall be evaluated on meeting the snow and ice removal schedule

time frame(s) below.

SNOW AND ICE REMOVAL SCHEDULE

INCHES OF ACCUMULATION

TOTAL TIME ALLOWED FOR FINAL
REMOVAL OF SNOW AND ICE

UP TO 2 INCHES 2 HOURS
2 TO 4 INCHES 4 HOURS
42 TO 8 INCHES 8 HOURS
8 /2 TO 12 INCHES 12 HOURS
OVER 12 INCHES 16 HOURS
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NOTE: Final removal of snow and ice shall commence once measurable frozen precipitation ends and

shall be completed within the time frame allowed for the increment of accumulation recorded. The total
accumulation shall be determined by the amount of snowfall recorded at the Ronald Reagan Washington
National Airport, by the National Weather Service for each period of performance. Snowf{all recorded
in fractions of an inch shall be rounded to the nearest inch (a recording of .5 shall be rounded upward).

5.2. Indefinite Quantity Work.

5.2.1.

5.2.2.

5.2.3.

>.2.4.

During the base and all option yvears work ordered under the Indefinite Quantity portion of the
contract shall be at the firm fixed-price unit prices specified in the current R.S. Means Cost Data
books. All Indefinite Quantity work 1s subject to the requirements of the Davis-Bacon Act.

Delivery or performance shall be made only as authorized by task orders issued 1n accordance with
FAR clause 52.216-18. Task orders, issued on DD Form 1155 by the Contracting Officer, may only
be modified by the Contracting Officer. Modifications will be accomplished by issuance of a formal
modification (SF 30). The fixed price of each task order will be determined using the applicable
total bare costs unit price contained in the R.S. Means Cost Data Books multiplied by the contract
coetficient for normal working hours, coetficient for other than normal working hours, or coetficient
for non-prepriced items. R.S. Means “bare costs” for material is the bare material cost including
delivery to the job site with no overhead, profit or sales tax included and the “bare™ labor costs 1s
derived by multiplying bare labor-hour costs for a “crew” by the labor-hour units. If applicable,
“bare” equipment costs are included in the total “bare™ cost. The total “bare” unit price 1s the
arithmetic total of the three (material, l1abor and equipment). For work requiring only labor or where
there 1s no applicable R.S. Means unit price that includes the required material (non-prepriced
material), R.S. Means “bare” labor rates will be used to price the labor for the task order. R. S.
Means City Cost Indexes ("multipliers™) will not be added to the unit price. The order of precedence
for use of the R.S. Means books 1s as follows:

Repair and Remodeling Cost Data;
Mechanical Cost Data:

Electrical Cost Data;

Plumbing Cost Data;

Facilities Construction Cost Data;
Building Construction Cost Data

The Means Cost Data Books are incorporated into the contract by reference. Within 10 calendar
days after award, the Contractor shall provide the Contracting Officer with two complete sets of the
print and CD-ROM version of the R.S. Means Cost Data books identified above.

Prices for the option periods will be at the unit prices specified 1in the R.S. Means as adjusted for
inflation/deflation 1n the annual publication updates. There will be no adjustments to the
Contractor’s coefficients during the term of this contract. For the purpose of pricing work under this
contract, the new editions will become effective upon i1ssuance, but not later than 31 January of each
year. The contractor shall provide the Contracting Officer with two complete sets of the annual
publication updated editions within 10 days of issuance. Updates shall be provided in print form and
on CD. Any change in the applicable mimmum hourly wage rates during the entire term of the
contract, including any option years, shall not change the unit price paid by the Government for
work performed under the Indefimte Quantity portion of this contract.

Cost Proposals for Task Orders. The Government will 1ssue a request for proposal for each task
order providing a prelimunary scope of work, sketches and/or drawings it required, any applicable
special considerations, the estimated cost range of the task order and the required completion date. If
a site visit 1s required, the Contractor shall contact the COR within one workday of receipt of the
request for proposal for the purpose of scheduling a site visit. During the site visit the Contractor
and the COR shall discuss the specifics of the requirement. If required the Government will identify
the new cost range or completion date as a result of any changes discovered during the site visit.
After the site visit, the contractor shall prepare a detailed scope of work and a cost proposal,
including submuttals for approval, based on the following proposal submission schedule:
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Cost Range Proposal Preparation Time
$2.000 - $10,000 5 Calendar Days
$10,001 - $25,000 10 Calendar Days
$25,001 - $100,000 15 Calendar Days

Cost proposals shall be prepared using Excel. All electronic files shall have the work request
number, 1itials of estimator and date.

The Contractor’s proposal must be supported by necessary documentation to indicate that adequate
planning to accomplish the requirement has been performed. Documentation might include catalog
cuts, specifications, a preliminary schedule indicating mobilization, submittals, material lead times,
performance, phasing, identification of subcontractors, etc. The Government reserves the right to
duplicate, use and disclose in any manner and for any purpose task order proposal documentation
delivered under this contract.

If at any time during proposal preparation the Contractor’s estimate appears to be more than 10% of
the Government cost range, the Contractor will stop proposal preparation and notify the Contracting
Officer. If the requirement 1s cancelled prior to 1ssuance of a task order, the Contractor will not be
compensated for any proposal preparation cost. The Contractor may be required to make several site
visits per project for scope of work changes. The Government makes no guarantee that the work
will be 1ssued to the Contractor. The Government has the option of performing the work using
Government forces or other means including using another contract.

Any waste or excess material quantities are incidental costs included within the contract coetficient
unless explicitly stated otherwise. Quantities used on individual task order proposals shall be taken
from field measurements or design plans, as appropriate, without allowance for waste. All fasteners
such as screws, nails, adhesive, and associated miscellancous materials are included 1n the R.S.
Means material costs for normal installation. All ancillary efforts, including but not limited to, daily
and final site cleanup, disposal of water and salvageable material costs, permits, utility scoping,
facility protection, safety, quality control, fire protection, and any other work required by the
contract including compliance with security requirements and material delivery requirements
required by Pentagon security shall be performed at no additional cost to the Government.
Following receipt and evaluation of the Contractor’s proposal, the Government has the option of (1)
performing the work using another contract or in-house forces, (2) 1ssuing a task order to the
Contractor without negotiations or (3) contacting the Contractor to schedule negotiations.

5.2.10. Task Orders. Task orders will be firm fixed-price and will include the agreed upon completion

date. The Contractor shall complete all task orders by the required date. Where unforeseen
conditions cause delays, the completion date may be extended only as negotiated and moditfied in the
task order. The Government may include liquidated damages on individual task orders as
determined necessary by the Contracting Officer. If the Contractor fails to complete work within the
time specitied 1n the task order, the Contractor shall pay liquidated damages to the Government for
cach calendar day of delay until the work 1s completed. The following schedule will be used to
calculate liqguidated damages:

Task Order Liquidated Damages Cost Per Calendar Day

Task Order Amount Liquidated Damages
Up to $25,000 $80

$25,000 to $50,000 $110

$50,000 to $100,000 $140

5.2.11. Inthe event of any inconsistency in the contract documents provided to the Contractor in the fixed

price task order documents, precedence will be as follows:

Scope of Work
Specifications
Drawings
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5.2.12. Non-Prepriced Work. The Government may require the provision of non-prepriced items for

work, (warranty work) which 1s not covered by the R.S. Means estimating data books but required to
complete the scope of work. The Contractor’s proposal for non-prepriced line items shall be
considered, as submitted, provided the contractor ensures that fair and reasonable prices are obtained
for services or material under $3.000.00. For services or materials in excess of $3., 000.00 the
Contractor shall obtain a mimimum of three written competitive quotes from firms that normally
perform or are qualified to perform the task. Proposals for task orders containing non-prepriced
items(s) shall include the following for each component or job required to perform each proposed
non-prepriced item:

[tem Description

Direct Labor Hours

Labor Rate

Hourly fringe benefit rate for the trade performing the job

Description of proposed material

Number of units of material

Cost per unit of material (direct/bare costs only)

Description of proposed equipment

Time required for equipment

Ownership/operating or rental rate of equipment (direct/bare costs only)

5.3. Performance-based Matrix: The Performance-based Matrix below summarizes the key performance
requirements, standards of performance, and methods of Government surveillance for this contract.

5.3.1.

5.3.2.

3.3.3.

The primary incentive mechanism for this contract, other than payment of contract price, will be the
use of the Contractor Performance Assessment Reporting System (CPARS). CPARS 1s a web-
cnabled application that collects and manages the library of automated CPARs. A CPAR assesses a
contractor's performance annually (or interim reports, if necessary) and provides a record, both
positive and negative, on a given contractor during a specific period of tume. These reports are
forwarded to the Past Performance Information Retrieval System (PPIRS) and remain available to all
Government agencies for source selection purposes for a period of three years.

Each assessment 1s based on objective and subjective factors and supported by program and contract
management data, such as cost performance reports, memorial visitor comments, quality reviews,
technical interchange meetings, financial solvency assessments, contractor operations reviews, and
functional performance ¢valuations.

It should be noted that of the five rating categories, the top two (Dark Blue and Purple) require
performance that both meets all contractual requirements and exceeds some requirements to the
Government’s benefit at no additional cost. To earn the top two rating categories on this contract,
the contractor should focus on the standard of maintaining the Memorial in an “Exceptionally
Appearance ~ condition (See C.2 Definitions). Although this is a highly subjective standard, thas 1is
not an ordinary service contract. The Contractor 1s maintaiming a Memorial of nation-wide interest
and importance. As a Memorial, its impact 1s both visual and emotional. The Contractor’s efforts to
balance cost effectiveness with the sustainment of that impact will 1in large measure determine the
assessments of 1ts performance. Less than exceptional performance on this contract 1s not readily
addressed by deductions for loss in service value. The Pentagon Memonal 1s the first of three 9/11
memorial sites to be completed and, as such, will gain and remain a key focus of nation-wide
remembrance. The Contractor should be positively motivated to assuring the sustained projection of
that “Exceptionally Appearance” image.
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The Contractor shall
provide operations,
maintenance, and
repair services for
the Pentagon
Memornial.

Pentagon Memorial® must be kept and maintained in
“Exceptional Appearance”

Penodlc

The Memornal’s electrical, mechanical, illumination, and water
systems function 1n accordance with design and manufacturer’s
specifications.

The Contractor demonstrates an awareness of and respect for the
emotional impact of the Memorial on visitors both in terms of the
quality of work and deference to visitor needs during Contractor

_performance.

Landscaping healthy, aesthetically and functionally acceptable
100 percent of the time.

Contractor reprioritizes work in response to Government
identified short suspense, sensitive support requirements.

All work 1s 1n conformance with approved and accepted industry
standards including ASME, OSHA, IEEE, NFPA and ASHRAE,
cquipment manufacturer standards; all applicable local, state, and
federal standards; laws, regulations, building codes, and safety
codes.

Contractor’s exhibits reasonable and cooperative behavior and a
commitment to customer satisfaction; a business-like concern for
the interest of the Government, and sensitivity to the expectations
of Memorial visitors.

inspections.

Pentagon
Memonial

Fund
comments

Visitor
comments.

Interim and
final CPARS
reports.

C.6.0 Administrative Requirements.

6.1. Prnme Memorial Visiting Hours. Although the Memorial 1s open to the public 24 hours a day, 365 days a

year, including holidays the prime visiting hours are projected to be between the hours of Eastern
Standard Time (10:00am-8:00pm) or Daylight Savings Time (10:00am-10:00pm). The Contractor shall
minimize activities during this period that would unnecessarily detract from visitor access and disrupt the
solemnity of the Memorial Site.
6.2. Standard Hours of Operation. The contractor’s normal operating hours shall be based on Eastern Standard

Time (10:00am-8:00pm) or Daylight Savings Time (10:00am-10:00pm), 7 days a week, 365 days a year,
including holidays.

6.3. Non-standard Operating Hours. The contractor may be required to perform during non-standard operating
hours. Nonstandard operating hours are defined as the period from (8:00pm-10:00am) Eastern Standard
Time or (10:00pm-10:00am) Daylight Savings Tiume, 7 days a week, 365 days a year, including holidays.

6.4. Entry Control Point. The hours for the Entry Control Point are Monday-Friday Sam-5pm and closed on

weekends. Access on week days Spm->am and weekends must be provided in writing to the COR ( 7) days
in advance fo meet Pentagon Force Protection Agency (PFPA) security requirements.
6.5. On-Site Technical Representative. An On-Site Technical Representative shall be present on-site during

Standard Hours of Operation and at all times when the contractor work is in progress. A Contractor
Technical Representative shall be available telephonically 24-hours a day, 7-days per week, 365-days per

year.

6.6. Environmental Management. In order to comply with federally mandated environmental preference

programs and Department of Defense (DOD) “Green Procurement Program™ (GPP) policy, the
Government requires the use of environmentally preferable products and services. These program
clements 1include: recovered material products, energy and water efficient products, alternative fuels and
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fuel efficiency, bio-based products, non-ozone depleting substances, priority chemicals, and
cnvironmentally preferable products. These program elements are described on the Office of the Federal
Environment Executive website (http:// www.olee.gov).

6.7. Custodial Products and Materials. Custodial cleaning products required in the performance of this SOW

shall meet at a minimum, Green Seal Product Standards
(http.//www.greenseal.org/findaproduct/index.cim).

6.8. Memorial Operating Plan. The Contractor shall submit to the COR for approval a Memorial Operating

Plan not later than 10 working days after contract award. The detailled Memorial Operating Plan shall
contain the operating and maintenance procedures for all major equipment and systems; establish
procedures for documenting the operating, maintenance and repair history of equipment and systems; and
provide a centralized reference to the schedules, reports, personnel responsibilities, and approach to the
work under this contract. The Memorial Operating Plan shall include, but 1s not limited to:

6.8.1.

6.8.2.
6.8.3.
6.8.4.
6.8.5.
6.8.6.
6.8.7.

6.8.8.

6.8.9.

Operation, maintenance, and repair records. The contractor shall maintain an equipment file in hard
copy and 1n electronic format for each piece of equipment listed as a part of the MAXIMO system.
The contractor shall daily 1ill out an Operation Logbook that lists equipment currently operating,
problems occurred, and PM performed.

Maintenance schedules, procedures, and guides.

Monthly Preventative Maintenance Reports.

Service Call procedures and weekly reports to COR.

Repair procedures for all systems.

Water treatment plan and mmitial water treatment analysis and report.

Quality Control Plan. In compliance with the contract, section entitled "Inspection of Services -
Fixed Price, FAR 52.246-4, the contractor shall provide a Quality Control (QC) Plan. The contractor
shall develop and maintain a quality control program to ensure the quality, timely, and efficient
Memornial operations, maintenance, and minor repair in accordance with this contract, applicable
laws and regulations, appropriate standards, manufacturer recommendations, utility codes, and
comimercial practices.

Pest Management Plan web link will be provided to contractor by COR upon completion of
information assurance training.

Grounds Maintenance and Landscaping Materials Schedule.

6.8.10. Contingency plans for loss of the Contractor's on-site personnel (e.g., strike, walkout, injury,

abrupt resignation); utilities curtailment, and accidental spills of hazardous maternals.

6.9. Records and Reports.

6.9.1.

6.9.2.

6.9.3.

The contractor shall turn over all records and copies of reports to the COR within five calendar days
after contract completion or termination.

Inoperable Equipment Report. The contractor shall immediately report to the COR any inoperable
major equipment or system that impacts the Memonal, or becomes moperable during the workday.
The contractor shall provide all submuttals and requested data in Portable Document Format (PDF)
format, except when required in hardcopy by the COR. Staffing Plan. Within 10 days after contract
award, the Contractor shall submit a staffing plan to the Contracting Officer that identifies all
personnel expected to be employed in the performance of this contract. Additionally the plan shall
identity key personnel including the roles and responsibilities of the staff.

6.10. Management and Environmental Stewardship Plan (MESP). Within 10 days after contract award the
Contractor shall submit a MESP for approval by the Contracting Officer. The Contractor shall make such
revisions to the MESP as are deemed necessary by the Contracting Officer. The MESP will be reviewed
and updated annually, and as required by the Contracting Officer. The Contractor shall include in the
MESP:

Their written policy stating i1ts commitment to environmental management, employee health and
safety, and the use of environmentally preferable products.

The establishment and facilitation of a Stewardship Task Force to be composed of Contractor and
Government representatives to convene quarterly at minimum, to review all aspects of performance
involving specific undertakings of this MESP

A comprehensive list of materials, their associated label and MSDS, and the intended purpose of
cach materal to be used on this contract. Once this matenals list 1s approved by the Contracting
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Officer , the Contractor shall only use materials from this list in the building. Any alternative
material must be approved in writing by the Contracting Officer.

e A plan of how it will keep abreast of the development and increasing availability of EPP and how
EPP products will be incorporated into contract performance.

e A plan of how it will conform to the Comprehensive Procurement Guidelines (CPG) published by
EPA with respect to recovered material products. The Contractor shall update its MESP to
accommodate CPG revisions. The Contractor shall estimate the quantities of recycled-content and
EPP that shall be purchased during the term of this Contract.

e . Name of individual 1identified as Stewardship Coordinator who will serve as the point person for all
environmental performance 1ssues and participate 1n the Government's Stewardship Task Force
Committee (ASTM Standard - Stewardship in the Cleaning of Commercial and Institutional
Buildings).

(End of Performance Work Statement)



HQ0034-08-D-1011

Page 49 of 71
Section E - Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY  ACCEPT AT ACCEPT BY
ALL  N/A N/A N/A Government

CLINS

CLAUSES INCORPORATED BY REFERENCE

52.246-4 Inspection Of Services--Fixed Price AUG 1996
52.246-12 Inspection of Construction AUG 1996
52.246-20 Warranty Of Services MAY 2001

52.246-21 Warranty of Construction MAR 1994
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Section F - Deliveries or Performance

SECTION F

Combination Firm Fixed-Price/Indefinite Quantity Contract

(a)

(b)

(C)

(d)
()

(1)
(8)

This 1s a combination firm fixed-price/indefinite quantity contract for the supplies or services specified and
cifective for the period stated 1n the Schedule and any accompanying exhibits. Work items for the fixed-
price portion are 1identified in the Schedule and any accompanying exhibits and include all work except
that identified as Indefimite Quantity. The fixed-price quantitics shown in the Schedule and any
accompanying exhibits are considered to be accurate estimates for this contract period.

Work items for the indefinite quantity portion of the contract are 1dentified in the Schedule and any
accompanying exhibits. There are no estimated quantities of supplies and services specitied for this
requirements as this 1s a new construction.

Delivery or performance shall be made only as authorized by orders issued in accordance with FAR clause
52.216-18. The Contractor shall furnish to the Government, when and 1f ordered, the supplies or services
specified in the Schedule and any accompanying exhibits up to the contract stated maximum. The
mimmum guarantee of work to be ordered 1s the firm fixed-price portion of the contract.

Except for any limitations on quantities in FAR clause 52.216-19, in the Schedule, and 1n any
accompanying exhibits, there 1s no limit on the number of orders that may be 1ssued.

Any task order 1ssued during the effective period of this contract and not completed within that period
shall be completed by the Contractor within the time specified in the task order. The contract shall govern
the Contractor’s and the Government’s rights and obligations with respect to that task order to the same
extent as 1f the task order were completed during the contract’s effective period.

A Notice to Proceed for individual Task Orders will be issued within 30 Calendar Days after award or as
stated on each Task Order.

DAMAGED EQUIPMENT / FACILITIES LIABILITY - The liqudated damages included 1n this
contract do not concern costs associated with damage to communications equipment installed or operating
in the facilities where the construction shall occur. Interference with or damage to this equipment may
result in significant costs to provide alternate means of transmission, if alternatives are possible. The costs
of alternates as well as the cost of repairs or replacement of damaged equipment or facilities may for the
basis of a Government claim against the contractor.

(End of clause)
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
0001  POP 01-SEP-2008 TO N/A DFD/FFD/PBMO HQO0015
31-JAN-2009 JOHN SCHILIRO
PENTAGON BUILDING MANAGEMENT
OFFICE

ROOM 1A327 PENTAGON BUILDING
WASHINGTON DC 20302-1155
FOB: Destination

0001AA N/A N/A N/A N/A



0001AB N/A

0001AC N/A

0001AD N/A

0001AE N/A

0002

POP 01-SEP-2008 TO
31-JAN-2009

0003  POP 01-SEP-2008 TO
31-JAN-2009

0004  POP 01-SEP-2008 TO
31-JAN-2009

0005  POP 01-SEP-2008 TO
31-JAN-2009

0006  POP 01-SEP-2008 TO
31-JAN-2009

0007  POP 01-AUG-2008 TO
31-AUG-2008

1001  POP 01-FEB-2009 TO
31-JAN-2010

1001AA N/A

1001AB N/A

1001AC N/A

1001AD N/A

1001AE N/A

1002  POP 01-FEB-2009 TO

31-JAN-2010

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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N/A N/A
N/A N/A
N/A N/A
N/A N/A
DFD/FFD/PBMO HQO0015
JOHN SCHILIRO

PENTAGON BUILDING MANAGEMENT

OFFICE

ROOM 1A327 PENTAGON BUILDING
WASHINGTON DC 20302-1155

FOB: Destination

(SAME AS PREVIOUS LOCATION) HQO0015
FOB: Destination

(SAME AS PREVIOUS LOCATION) HQO015
FOB: Destination

(SAME AS PREVIOUS LOCATION) HQO0015
FOB: Destination

(SAME AS PREVIOUS LOCATION) HQO0015
FOB: Destination

(SAME AS PREVIOUS LOCATION) HQO015
FOB: Destination

(SAME AS PREVIOUS LOCATION) HQO0015
FOB: Destination

N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
DFD/FFD/PBMQO HQO015
JOHN SCHILIRO

PENTAGON BUILDING MANAGEMENT

OFFICE

ROOM 1A327 PENTAGON BUILDING

WASHINGTON DC 20302-1155
FOB: Destination



1003 POP 01-FEB-2009 TO
31-JAN-2010

1004  POP 01-FEB-2009 TO
31-JAN-2010

1005  POP 01-FEB-2009 TO
31-JAN-2010

1006  POP 01-FEB-2009 TO
31-JAN-2010

2001 POP 01-FEB-2010 TO
31-JAN-2011

2001AA N/A

2001AB N/A

2001AC N/A

2001AD N/A

2001AE N/A

2002  POP O1-FEB-2010 TO
31-JAN-2011

2003 POP 01-FEB-2010 TO
31-JAN-2011

2004  POP 01-FEB-2010 TO
31-JAN-2011

2005  POP O1-FEB-2010 TO
31-JAN-2011

2006  POP O1-FEB-2010 TO
31-AUG-2010

3001 POP 01-FEB-2011 TO
31-JAN-2012

3001AA N/A

3001AB N/A

3001AC N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A
N/A
N/A
N/A
N/A

DFD/FFD/PBMO
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HQO015

HQO0015

HQO015

HQO015

HQO015

N/A
N/A
N/A
N/A
N/A

HQO015

PENTAGON BUILDING MANAGEMENT

OFFICE

ROOM 1A327 PENTAGON BUILDING

WASHINGTON DC 20302-1155
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A
N/A

N/A

HQO015

HQO0015

HQO0015

HQO015

HQO0015

N/A
N/A

N/A
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3001AD N/A N/A N/A N/A
3001AE N/A N/A N/A N/A
3002  POPO1-FEB-2011 TO N/A DFD/FFD/PBMO HQOO015
31-JAN-2012 JOHN SCHILIRO
PENTAGON BUILDING MANAGEMENT
OFFICE

ROOM 1A327 PENTAGON BUILDING
WASHINGTON DC 20302-1155
FOB: Destination

3003 POP 01-FEB-2011 TO N/A (SAME AS PREVIOUS LOCATION) HQO0015
31-JAN-2012 FOB: Destination
3004 POP 01-FEB-2011 TO N/A (SAME AS PREVIOUS LOCATION) HQO0015
31-JAN-2012 FOB: Destination
3005 POP 01-FEB-2011 TO N/A (SAME AS PREVIOUS LOCATION) HQO0015
31-JAN-2012 FOB: Destination
4001 POP 01-FEB-2012 TO N/A (SAME AS PREVIOUS LOCATION) HQO0015
31-JAN-2013 FOB: Destination
4001 AA N/A N/A N/A N/A
4001AB N/A N/A N/A N/A
4001 AC N/A N/A N/A N/A
4001 AD N/A N/A N/A N/A
4001 AE N/A N/A N/A N/A
4002 POP 01-FEB-2012 TO N/A DFD/FFD/PBMO HQO0015
31-JAN-2013 JOHN SCHILIRO
PENTAGON BUILDING MANAGEMENT
OFFICE

ROOM 1A327 PENTAGON BUILDING
WASHINGTON DC 20302-1155
FOB: Destination

4003 POP 01-FEB-2012 TO N/A (SAME AS PREVIOUS LOCATION) HQO0015
31-JAN-2013 FOB: Destination

4004 POP 01-FEB-2012 TO N/A (SAME AS PREVIOUS LOCATION) HQO015
31-JAN-2013 FOB: Destination

4005 POP 01-FEB-2012 TO N/A (SAME AS PREVIOUS LOCATION) HQO0015
31-JAN-2013 FOB: Destination

5001 POP 01-FEB-2013 TO N/A (SAME AS PREVIOUS LOCATION) HQO015

31-AUG-2013 FOB: Destination
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5001AA N/A N/A N/A N/A
5001AB N/A N/A N/A N/A
5001AC N/A N/A N/A N/A
5001 AD N/A N/A N/A N/A
5001AE N/A N/A N/A N/A
5002 POP 01-FEB-2013 TO N/A DFD/FFD/PBMO HQO0015
31-AUG-2013 JOHN SCHILIRO
PENTAGON BUILDING MANAGEMENT
OFFICE
ROOM 1A327 PENTAGON BUILDING
WASHINGTON DC 20302-1155
FOB: Destination
5003 POP 01-FEB-2013 TO N/A (SAME AS PREVIOUS LOCATION) HQO0015
31-AUG-2013 FOB: Destination
5004 POP 01-FEB-2013 TO N/A (SAME AS PREVIOUS LOCATION) HQO0015
31-AUG-2013 FOB: Destination
5005 POP 01-FEB-2013 TO N/A (SAME AS PREVIOUS LOCATION) HQO0015

31-AUG-2013 FOB: Destination

CLAUSES INCORPORATED BY REFERENCE

52.242-14 Suspension of Work APR 1984
52.242-15 Stop-Work Order AUG 1989
52.242-17 Government Delay Of Work APR 1984

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
The Contractor shall be required to (a) commence work under this contract within IDENTIFIED ON EACH

TASK ORDER calendar days after the date the Contractor recerves the notice to proceed, (b) prosecute the work
diligently, and (¢) complete the entire work ready for use not later than IDENTIFIED ON EACH TASK ORDER.

The time stated for completion shall include final cleanup of the premises.

(End of clause)

52211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)
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(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount IN THE AMOUNT SPECIFIED IN SECTION C, PARA
5.2.10 for each calendar day of delay until the work 1s completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work 1s completed. These liquidated damages are 1n addition to excess costs of repurchase under the
Termunation clause.

(End of clause)
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Section G - Contract Administration Data

CLAUSES INCORPORATED BY REFERENCE

252.232-7003 Electronic Submission of Payment Requests and Receiving  MAR 2008
Reports

CLAUSES INCORPORATED BY FULL TEXT

INVOICING INSTRUCTIONS (WHS, A&PO Mar 2007)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request (March 2003)",
Washington Headquarters Services, Acquisition & Procurement Office (WHS, A&PO) utilizes WAWEF-RA to
clectronically process vendor request for payment. The web based system 1s located at https://wawi.eb.mil, which
provides the technology for government contractors and authorized Department of Defense (DOD) personnel to
generate, capture and process receipt and payment-related documentation in a paperless environment. The
contractor 1s required to utilize this system when submitting invoices and recerving reports under this contract.
Submuission of hard copy DD250/Invoice/Public Vouchers (SF1034) will no longer be accepted for payment.

The contractor shall (1) ensure an Electronic Business Point of Contract is designated in Central Contractor
Registration at http://www.ccr.gov/ and (i1) register to use WAWF-RA at https://wawf.eb.mil

within ten (10) days after award of the contract or modification incorporating WAWEF-RA into the contract. The
designated CCR EB point of contact 1s responsible for activating the company’s CAGE code on WAWF by calling
1-866-618-5988. Once the company CCR EB 1s activated, the CCR EB will selt-register on the WAWF and follow

the instructions for a group administrator. Step by step instructions to register are available at http://wawf.eb.mul.

The contractor 1s directed to select either “Invoice as 2-in-1” for services only or “Invoice and Receiving
Report (Combo)” for supplies or any combination of goods and services. Both types of invoices fulfill the
requirement for submission of the Material Inspection and Receiving Report, DD Form 250.

Back up documentation may be attached to the invoice in WAWF under the “Misc Info™ tab. Fill in all applicable
information under each tab.

The following required information should automatically pre-populate in WAWFE; 1f it does not populate, or does
not populate correctly, enter the following information:

“Issue by DoDAAC™ field enter HQO0034

“Admin DoDAAC” field enter HQ0034

“Payment DoDAAC” field enter HQ0338

“Service Acceptor/Extension” or “Ship to/ Extension” field enter HQ0034/FACTM2.
“Inspect By DoDAAC/ EXT” fields HQO01S.

“LPO DoDAAC/ EXT” fields - Leave blank
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Contractor shall verify that the DoD AACs automatically populated by the WAWF-RA system match the above
information. If these DoDAACs do not match then the contractor shall correct the field(s) and notify the contracting
officer of the discrepancy (ics).

Take special care when entering Line Item information . The Line Item tab i1s where you will detail your request for
payment and material/services that were provided based upon the contract. Be sure to 1ill in the following items
exactly as they appear in the contract:

| Item Number: If the contract schedule has more than one ACRN listed as sub items under the applicable
Contract Line Item Number (CLIN), use the 6 character, separately identified Sub Line Item Number
(SLIN) (¢.g. — 0001 AA) or Informational SLIN (e.g. — 000101), otherwise use the 4 character CLIN (¢.g. —
0001).

. ACRN: Fill-in the applicable 2 alpha character ACRN that 1s associated with the CLIN or SLIN.

Note — DO NOT INVOICE FOR MORE THAN IS STILL AVAILABLE UNDER ANY CLIN/SLIN/ ACRN.

| Umnit Price

| Umt of Measure

Shipment numbers must be formatted as follows:

Three (3) alpha characters followed by four (4) numeric characters.

For Services, enter “SER’ followed by the last 4 digits of the invoice number.

For Construction, enter “CON’ followed by the last 4 digits of the invoice number.

For Supplies, enter “SUP’ followed by the last 4 digits of the invoice number.

If the 1invoice number 1s less than 4 digits, enter leading zeros.

Before closing out of an invoice session in WAWEF-RA but after submitting your document or documents, the
contractor will be prompted to send additional email notifications. Contractor shall click on “Send More Email
Notification™ on the page that appears. Add the following email address ariel.amposta.ctri@whs.mil 1n the first
email address block and add any other additional email addresses desired in the following blocks. This additional

notification to the government 1s important to ensure that all appropriate persons are aware that the invoice
documents have been submitted into the WAWF-RA system.

If you have any questions regarding WAWE, please contact the WAWEF Help Desk at 1-866-618-5988.

(End of clause)

CONTRACT ADMINISTRATION
G-1 DESIGNATION OF PRINCIPAL CONTRACTING OFFICER

The Principal Contracting Officer for this contract is:

Supervisory Contracting Officer, Facilities Support Services Team
WHS Acquistion and Procurement Office
Suite 12063
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1777 North Kent St.
Arilington, VA 22209

G-2 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (DFARS 252.201-7000) (DEC 1991)

(a) Defimtion. “Contracting Officer’s Representative” means an individual assigned in accordance with the
Defense Federal Acquisition Regulation (DFARS) and authorized in writing by the Contracting Officer to
perform specific technical or administrative functions.

(b) If the Contracting Officer designates a Contracting Officer’s Representative (COR), the Contractor will
receive a copy of the written designation. It will specity the extent of the COR’s authority to act on behalt
of the Contracting Officer. The COR 1is not authorized to make any commitments or changes that will
affect price, quality, quantity, delivery, or any other term or condition of the contract.

G-3 CONTRACTING OFFICER’S REPRESENTATIVE (COR)

The COR 1s a representative for the Government with limited authority who has been designated in writing by the
Contracting Officer to provide technical direction, clarification, and guidance with respect to existing specifications
and statement of work (SOW)/statement of objectives (SOQ) as established 1n the contract. The COR also monitors
the progress and quality of the Contractor’s performance for payment purposes. The COR shall promptly report
Contractor performance discrepancies and suggested corrective actions to the Contracting Officer for resolution.

The COR 1s NOT authorized to take any direct or indirect actions or make any commitments that will result 1n
changes to price, quantity, quality, schedule, place of performance, delivery or any other terms or conditions of the
written contract.

The Contractor 1s responsible for promptly providing written notification to the Contracting Officer 1f 1t believes the
COR has requested or directed any change to the existing contract (or task/delivery order). No action shall be taken
by the Contractor for any proposed change to the contract until the Contracting Officer has 1ssued a written directive
or written modification to the contract (or task/delivery order). The Government will not accept and 1s not liable for
any alleged change to the contract unless the change 1s included 1n a written contract modification or directive
signed by the Contracting Officer.

If the Contracting Officer has designated an Alternate COR (ACOR), the ACOR may act only 1n the absence of the
COR (due to such reasons as leave, official travel, or other reasons for which the COR 1is expected to be gone and
not readily accessible for the day).

COR authornty IS NOT delegable.

(End of clause)
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Section H - Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

H-1. DoD BUILDING PADSS ISSUANCE

(a) All personnel employed by a civilian commercial firm to perform work whose activity at any time requires
passage mto Government-occupied portions of the Pentagon or any other DoD facility on or off the Pentagon
Reservation, shall be required to obtain a Temporary Department of Defense (DoD) Building Pass/Access Card.

(b) The Contractor shall be responsible for having each employee requiring a Temporary DoD Building
Pass/Access Card prepare the necessary applications, advising personnel of their obligations, filing the applications
with the Contracting Officer, maintaining personnel files and re-filing applications for personnel in the event that
clearances must later be extended. Personnel requiring a Temporary DOD Building Pass/Access Card must be
cither a citizen of the Umted States of America (USA) or a foreign national authorized to work in the USA under
federal immigration and naturalization laws.

(¢) The Government will 1ssue DoD building passes to eligible persons upon the completion of a National Criminal
Information Check (NCIC) or National Agency Check (NAC). Thus 1s a search of the nationwide computerized
information system established as a service to all criminal justice agencies. Processing of completed applications
for initial pass 1ssuance or renewal of existing passes will require three to five working days.

(End of Clause)

H-2. LOCAL INSURANCE

(a) In accordance with the contract clause entitled ~Insurance—Work on a Government Installation”, FAR 52.228-
5, the Contractor shall procure and maintain during the entire period of its performance under this contract, as a
minimum, the following insurance:

Tvpe Amount

Comprehensive General Liability:

Bodily Injury or Death $500,000 per occurrence

Motor Vehicle Liability (for each vehicle):

Bodily Injury or Death $200,000 per person
$500,000 per occurrence

Property Damage $20,000 per occurrence

Workers™ Compensation &

Employer’s Liability $100,000 per person *

*Worker’s Compensation and Employer’s Liability: Contractors are required to comply with applicable Federal
and State workers” compensation and occupational disease statutes. If occupational diseases are not compensable
under those statutes, they shall be covered under the emplovyer’s liability section of the insurance policy, except
when contract operations are so co-mingled with a contractor’s commercial operations that it would not be practical
to require this coverage. Employer’s liability coverage of at least $100,000 shall be required. except in States with
exclusive or monopolistic funds that do not permit workers™ compensation to be written by private carriers.

(b) Prior to the commencement of work hereunder, the Contractor shall furnish to the Contracting Officer a
certificate of written statement of the above required insurance. The policies evidencing required insurance shall
contain an endorsement to the effect that cancellation, or any material change in policies adversely atfecting the
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interests of the Government 1n such insurance, shall not be effective for such period as may be prescribed by the
laws of the State 1in which this contract 1s to be performed and in no event less than thirty (30) days after written
notice thereof to the Contracting Officer.

(¢) The Contractor agrees to insert the substance of this clause, including this paragraph, in all subcontracts
hereunder.

(End of Clause)

H-3. COMPLIANCE WITH PENTAGON REGULATIONS

The site of the work 1s on a Federal Reservation Complex and the Contractor shall observe rules and regulations
issued by the Director, Washington Headquarters Service (WHS) covering general safety, security, sanitary
requirements, pollution and noise control, tratfic regulations and parking. Information regarding requirements may
be obtained by contacting the Contracting Officer, who will provide such information or assist in obtaiming it from
the appropriate authorities.

(End of Clause)

H-4. UTILITY SERVICES

(a) Utility Services furnished to the Contractor by the Government from the Government’s existing system outlets
and/or supplies will be at no cost to the contractor. (See FAR Clause 52-236-14, Availability and Use of Utility
Services.)

(b) The Contractor shall make his/her own arrangements for services and coordinate with the Inspector any
requirements that would cause a disruption 1n the electrical or water supply. NOTE.: all disruption of services
concerning electrical or water supply must be coordinated with the inspector and scheduled by the inspector prior to
disconnection.

(End of Clause)

H-5. IDENTIFICATION OF EMPLOYEES

All Contractor and subcontractor personnel attending meetings, answering Government telephones, and working in
other situations where their contractor status is not obvious to third parties are required to 1identity themselves as
such to avoid creating an impression that they are Government officials. All documents or reports produced by the
Contractor shall be marked as contractor products or otherwise indicate that contractor participation 1s disclosed.

(End of Clause)

H-6. SUBSTITUTION OF KEY PERSONNEL

(a) A requirement of this contract 1s to maintain stability of personnel proposed in order to provide quality
services. The contractor agrees to assign only those key personnel whose resumes were submitted and approved
and who are necessary to fulfill the requirements of the contract. No changes in key personnel, including but not
limited to the substitution or addition of key personnel, shall be made except in accordance with this clause.
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(b) I key personnel become unavailable for work under the contract for whatever reason for a continuous period
exceeding thirty (30) working days, or are expected to devote substantially less effort to the work than indicated in
the proposal, the contractor shall propose a substitution for such personnel in accordance with paragraph (d) below.

(¢) The contractor agrees that changes in key personnel will not be made unless necessitated by compelling
reasons. Compelling reasons include, but are not limited to, serious 1llness, death, termination of employment,
declination of an offer of employment (for those individuals proposed as contingent hires), and family friendly /
maternity leave. When the contractor determines that compelling reason to change key personnel exists, the
contractor shall submit a request in accordance with subparagraph (d) below to the Contracting Officer and obtain
Contracting Officer approval prior to changing key personnel.

(d) All proposals to change or add key personnel shall be submutted, in writing, to the Contracting Officer not less
than fifteen (15) days prior to the date of the proposed substitution/addition. In those situations where a security
clearance 1s required, the request must be submitted not less than thirty (30) days prior to the date of the proposed
substitution/addition. Each proposal or request shall provide a detailed explanation of the circumstances
necessitating the proposed change, the resume of the individual proposed for substitution or addition, information
regarding the financial impact of the change, and any other relevant information. All proposed substitutes (no
matter when they are proposed during the performance period) shall have qualifications that are equal to or higher
than the qualifications of the person being replaced.

(¢) The Contracting Officer shall evaluate requests to change or add key personnel and will approve/disapprove
the request 1n writing and so notity the contractor.

(1) If the Contracting Officer determines that the suitable and timely replacement of personnel who have been
reassigned, termunated, or have otherwise become unavailable to perform under the contract 1s not reasonably
forthcoming, or that the resultant reduction of productive effort would impair the successtul completion of the
contract, the contract may be terminated for default or for the convenience of the Government, as appropriate.
Alternatively, at the Contracting Officer’s discretion, if the Contracting Officer finds the Contractor to be at fault for
the condition, the Contracting Officer may adjust the contract price or fixed fee downward to compensate the
Government for any delay, loss, or damage as a result of the Contractor’s action.

(g) Noncompliance with the provisions of this clause will be considered a material breach of the terms and
conditions of this contract for which the Government may seek any and all appropriate remedies including
Termination for Default pursuant to FAR Clause 52.249-8, "Default (Fixed-Price Supply and Service).”

(End of Clause)

H-7 REMOVAL OF CONTRACTOR'S EMPLOYEES (DFARS 252.247-7006) (DEC 1991

The Contractor agrees to use only experienced, responsible, and capable people to perform the work. The
Contracting Officer may require that the Contractor remove from the job, employees who endanger persons or
property, or whose continued employment under this contract 1s inconsistent with the interest of military security.

(End of Clause)

H-8. WORK BY OTHER CONTRACTORS

The Government has awarded and will award other contracts for similar and specialized work, which 1s outside the
scope of this contract or outside the scope of the awarded options. These contracts will involve additional work at
or near the site of the work under this contract. The contractor shall fully coordinate 1ts work with the work of other
Government contractors (hereafter called OGCs) and with the Contracting Officer. The Contractor shall caretully
adapt 1ts schedule and performance of the work under this contract to accommodate the work of the OGCs, and
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shall take coordination direction from the Contracting Officer. The OGCs will be placed under similar contracting
conditions regarding coordination. The Contractor shall make every reasonable effort to avoid interference with the
performance of work by the OGCs, as scheduled by the OGCs or by the Government.

(End of Clause)

H-9. CONTRACTING OFFICER'S AUTHORITY

The Contracting Officer 1s the only person authorized to approve changes in any of the requirements under this
contract and, not withstanding any provisions contained elsewhere in this contract, the said authority remains solely
in the Contracting Officer. In the event the contractor effects any such change at the direction of any person other
than the Contracting Officer, the change will be considered to have been made without authority and at the
Contractor’s own risk and cost.

(End of Clause)

H-10 CONTRACTOR PHASE-IN/OUT

The Contractor will be afforded a Phase-In period prior to the contract start date. Depending on the contract award
date the Phase-In period may be between 14 and 45 calendar days. During this period the Contractor may bring
Key Personnel to the Memorial site during normal working hours for the purpose of becoming familiar with the
cquipment and systems and to train with the Construction Contractor on equipment operation and maintenance.

Within 10 calendar days after contract award the Contractor shall submit a Phase-In Plan to the Contracting Officer
for approval. The plan shall outline the Contractor’s phase-in activities including but not limited to:

Participation 1n joint inventories and accepting responsibility for Government provided 1tems.
Participation in on-site equipment training Sessions.

Development and submission of any required submittals.

Attendance at pre-performance meetings.

During the last 30 calendar days of contract performance the Contractor shall corporate and fully participate 1n all
Phase-Out activities including participating in Phase-In activities with the successor Contractor to ensure an orderly
transition and mimimize any impact during the changeover. During this Phase-Out period the Contractor shall
continue to accomplish all contract requirements.

H-11 DELIVERIES

a. All deliveries shall be processed through the Pentagon Remote Delivery Facility (RDF) site. The following
information must be submitted to the COR or designated security representative 24 hours prior to scheduled
delivery

(1) Name of driver & passenger (if any)

(2) Name of company

(3) State of vehicle registration and license number

(4) Contents of delivery

b. Security personnel staff the RDF from 4:30 AM until 5:30 PM (M-F) and 6:30 AM until 1:30 PM (Sat only).
Arrangements can be made for deliveries outside of the hours by coordinating with the COR.

(End of Clause)



HQ0034-08-D-1011
Page 63 of 71

Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1 Definitions JUL 2004
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government SEP 2006
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal JAN 1997
or Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity ~ JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal SEP 2007
Transactions
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.204-7 Central Contractor Registration JUL 2006
52.209-6 Protecting the Government's Interest When Subcontracting  SEP 2006
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.211-5 Maternal Requirements AUG 2000
52.211-13 Time Extensions SEP 2000
52.215-2 Audit and Records--Negotiation JUN 1999
52.215-8 Order of Precedence--Uniform Contract Format OCT 1997
52.215-19 Notification of Ownership Changes OCT 1997
52.216-7 Alt 1 Allowable Cost and Payment (Dec 2002) - Alternate I FEB 1997
52.219-6 Notice Of Total Small Business Set-Aside JUN 2003
52.219-8 Utilization of Small Business Concerns MAY 2004
52.219-14 Limitations On Subcontracting DEC 1996
52.219-16 Liquidated Damages-Subcontracting Plan JAN 1999
52.222-1 Notice To The Government Of Labor Disputes FEB 1997
52.222-3 Convict Labor JUN 2003
52.222-4 Contract Work Hours and Safety Standards Act - Overtime  JUL 2005
Compensation
52.222-6 Davis Bacon Act JUL 2005
52.222-7 Withholding of Funds FEB 1988
52.222-8 Payrolls and Basic Records FEB 1988
52.222-9 Apprentices and Trainees JUL 2005
52.222-10 Compliance with Copeland Act Requirements FEB 1988
52.222-11 Subcontracts (Labor Standards) JUL 2005
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 1938
52.222-14 Disputes Concerning Labor Standards FEB 1988
52.222-15 Certification of Eligibility FEB 1988
52.222-20 Walsh-Healey Public Contracts Act DEC 1996
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity MAR 2007
52.222-27 Affirmative Action Compliance Requirements for FEB 1999
Construction
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans SEP 2006
of the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans SEP 2006

Of The Vietnam Era, and Other Eligible Veterans



52.222-39

52.222-41
52.222-43

52.222-50
52.223-3
52.223-5
52.223-6
32.223-6
52.223-10
52.223-11
52.223-12
52.223-14
32.225-9
52.225-13
52.228-5
32.229-3
52.232-1
52.232-8
52.232-9
52.232-11
52.232-17
52.232-18
52.232-23
32.232-25
52.232-27
52.232-33

32.232-36
52.233-1
52.236-2
52.236-3
32.236-5
32.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
32.236-13
52.236-14
32.236-15
52.2377-2

52.2377-3
52.242-13

52.243-1 Alt 1

52.243-4
52.243-5
52.244-5
52.244-6
52.245-1

Notification of Employee Rights Concerning Payment of
Union Dues or Fees

Service Contract Act Of 1965

Fair Labor Standards Act And Service Contract Act - Price
Adjustment (Multiple Year And Option)

Combating Trafficking in Persons

Hazardous Material Identification And Material Satety Data
Pollution Prevention and Right-to-Know Information
Drug-Free Workplace

Drug-Free Workplace

Waste Reduction Program

Ozone-Depleting Substances

Refrigeration Equipment and Air Conditioners

Toxic Chemical Release Reporting

Buy American Act--Construction Materials
Restrictions on Certain Foreign Purchases

Insurance - Work On A Government Installation
Federal, State And Local Taxes

Payments

Discounts For Prompt Payment

Limitation On Withholding Of Payments

Extras

Interest

Availability Of Funds

Assignment Of Claims

Prompt Payment

Prompt Payment for Construction Contracts

Payment by Electronic Funds Transfer--Central Contractor
Registration

Payment by Third Party

Disputes

Differing Site Conditions

Site Investigation and Conditions Affecting the Work
Matenal and Workmanship

Permits and Responsibilities

Other Contracts

Protection of Existing Vegetation, Structures, Equipment,
Utilities, and Improvements

Operations and Storage Areas

Use and Possession Prior to Completion

Cleaning Up

Accident Prevention

Availability and Use of Utility Services

Schedules for Construction Contracts

Protection Of Government Buildings, Equipment, And
Vegetation

Continuity Of Services

Bankruptcy

Changes--Fixed Price (Aug 1987) - Alternate I
Changes

Changes and Changed Conditions

Competition In Subcontracting

Subcontracts for Commercial Items

Government Property

DEC 2004

NOYV 2007
NOYV 2006

AUG 2007
JAN 1997
AUG 2003
MAY 2001
MAY 2001
AUG 2000
MAY 2001
MAY 1995
AUG 2003
JAN 2005
FEB 2006
JAN 1997
APR 2003
APR 1984
FEB 2002
APR 1984
APR 1984
JUN 1996
APR 1984
JAN 1986
OCT 2003
SEP 2005
OCT 2003

MAY 1999
JUL 2002
APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984

APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984
APR 1984

JAN 1991
JUL 1995
APR 1984
JUN 2007
APR 1984
DEC 1996
MAR 2007
JUN 2007
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52.245-1 (Dev) Government Property (June 2007) JUN 2007
52.246-1 Contractor Inspection Requirements APR 1984
52.246-25 Limitation Of Liability--Services FEB 1997
52.2477-5 Familiarization With Conditions APR 1984
52.248-1 Value Engineering FEB 2000
52.249-2 Termination For Convenience Of The Government (Fixed- MAY 2004
Price)
52.249-2 Alt 1 Termination for Convenience of the Government (Fixed- SEP 1996
Price) (May 2004) - Alternate I
52.249-8 Default (Fixed-Price Supply & Service) APR 1984
52.249-10 Default (Fixed-Price Construction) APR 1984
52.249-14 Excusable De¢lays APR 1984
52.253-1 Computer Generated Forms JAN 1991
252.201-7000 Contracting Officer's Representative DEC 1991
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense-DEC 2004
Contract-Related Felonies
252.217-7028 Over And Above Work DEC 1991
252.219-7011 Noftification to Delay Performance JUN 1998
252.223-7006 Prohibition On Storage And Disposal Of Toxic And APR 1993
Hazardous Materials
252.225-7002 Qualifying Country Sources As Subcontractors APR 2003
252.225-7012 Preference For Certain Domestic Commodities MAR 2008
252.225-7016 Restriction On Acquisition Of Ball and Roller Bearings MAR 2006
252.225-7021 Trade Agreements MAR 2007
252.232-7003 Electronic Submission of Payment Requests and Receiving  MAR 2008
Reports
252.236-7000 Modification Proposals-Price Breakdown DEC 1991
252.241-7001 Government Access DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.244-7000 Subcontracts for Commercial Items and Commercial JAN 2007
Components (DoD Contracts)
252.247-7023 Transportation of Supplies by Seca MAY 2002
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT

52216-18 ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by 1ssuance of delivery orders or
task orders by the individuals or activities designated 1n the Schedule. Such orders may be issued from date of
contract award through the contract completion date.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of contlict
between a delivery order or task order and this contract, the contract shall control.

(¢) If mailed, a delivery order or task order 1s considered "i1ssued” when the Government deposits the order 1n the
mail. Orders may be 1ssued orally, by facsimile, or by electronic commerce methods only 1f authorized 1n the
Schedule.

(End of clause)
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52.216-19 ORDER LIMITATIONS. (OCT 1995)

(a) Mimmmum order. When the Government requires supplies or services covered by this contract in an amount of
less than $2,000.00, the Government 1s not obligated to purchase, nor 1s the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor 1s not obligated to honor:
(1) Any order for a single item 1n excess of $100,000.00;
(2) Any order for a combination of items in excess of $100,000.00; or

(3) A series of orders from the same ordering office within ten (10) days that together call for quantities exceeding
the limitation in subparagraph (1) or (2) above.

(¢) If this 1s a requirements contract (i.¢., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government 1s not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximume-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (¢) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unless that order (or orders) 1s returned to the ordering office within five (5) days
after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the
reasons. Upon recerving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) This 1s an indefimite-quantity contract for the supplies or services specified, and effective for the period stated, 1n
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders 1ssued 1n accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and it ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum"”. The Government shall
order at least the quantity of supplies or services designated 1n the Schedule as the "mimmum”".

(¢) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there 1s no limit on
the number of orders that may be 1ssued. The Government may 1ssue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order 1ssued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after the contract completion date.

(End of clause)
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52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance

hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within the current period of performance.

(End of clause)

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within the current
period of performance; provided that the Government gives the Contractor a preliminary written notice of its
intent to extend before the contract expires. The preliminary notice does not commit the Government to an
extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(¢) The total duration of this contract, including the exercise of any options under this clause, shall not exceed sixty
(60) months (not including any extension authorized under FAR 52.217-8).

(End of clause)

52.228-13 ALTERNATIVE PAYMENT PROTECTIONS (JULY 2000)
(a) The Contractor shall submit one of the following payment protections:

A payment bond
An 1rrevocable letter or credit (ILC)

(b) The amount of the payment protection shall be 100 percent of the task order price.

(¢) The submussion of the payment protection is required within 10 days of task order award.

(d) The payment protection shall provide protection for the full contract performance period plus a one-year period.
(¢) Except for escrow agreements and payment bonds, which provide their own protection procedures, the
Contracting Officer 1s authorized to access funds under the payment protection when 1t has been alleged in writing
by a supplier of labor or material that a nonpayment has occurred, and to withhold such funds pending resolution by

administrative or judicial proceedings or mutual agreement of the parties.

(1) When a tripartite escrow agreement 1S used, the Contractor shall utilize only suppliers of labor and material that
signed the escrow agreement.

(End of clause)
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52.232-18 AVAILABILITY OF FUNDS (APR 1984)

Funds are not presently available for this contract. The Government's obligation under this contract 1s contingent
upon the availability of appropriated funds from which payment for contract purposes can be made. No legal
liability on the part of the Government for any payment may arise until funds are made available to the Contracting
Officer for this contract and until the Contractor recerves notice of such availability, to be confirmed 1n writing by
the Contracting Officer.

(End of clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as it they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://farsite. hill. af.mil

(End of clause)

252.247-7023 TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002) ALTERNATE III (MAY 2002)

(a) Defimitions. As used 1n this clause --

(1) "Components” means articles, materials, and supplies incorporated directly into end products at any level of
manufacture, fabrication, or assembly by the Contractor or any subcontractor.

(2) "Department of Defense” (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.
(3) "Foreign flag vessel" means any vessel that 1s not a U.S.-flag vessel.

(4) "Ocean transportation” means any transportation aboard a ship, vessel, boat, barge, or ferry through international
waltcers.

(5) "Subcontractor” means a supplier, materialman, distributor, or vendor at any level below the prime contractor
whose contractual obligation to perform results from, or i1s conditioned upon, award of the prime contract and who
is performing any part of the work or other requirement of the prime contract.

(6) "Supplies” means all property, except land and interests in land, that 1s clearly 1dentifiable for eventual use by or
owned by the DoD at the time of transportation by sea.

(1) An 1item 1s clearly 1dentifiable for eventual use by the DoD if, for example, the contract documentation contains a
reference to a DoD contract number or a military destination.

(1) "Supplies" includes (but i1s not limited to) public works; buildings and facilities; ships; floating equipment and
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine
tools; material; equipment; stores of all kinds; end 1tems; construction materials; and components of the foregoing.

(7) "U.S.-tlag vessel” means a vessel of the Unmited States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.
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(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels 1f--

(1) This contract 1S a construction contract; or

(1) The supplies being transported are--

(A) Noncominercial 1tems; or

(B) Commercial items that--

(1) The Contractor 1s reselling or distributing to the Government without adding value (generally, the Contractor
does not add value to items that it contracts for £.0.b. destination shipment);

(2) Are shipped 1n direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(3) Are commussary or exchange cargoes transported outside of the Defense Transportation System 1n accordance
with 10 U.5.C. 2643.

(¢) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-
flag vessels, or designate available U.S.-flag vessels, it the Contractor or a subcontractor believes that --

(1) U.S.-flag vessels are not available for timely shipment:;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.

(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules. The Contracting Officer
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure
to grant approvals to meet the shapper's sailing date will not of 1tself constitute a compensable delay under this or
any other clause of this contract. Requests shall contain at a minimum --

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Special handling and discharge requirements;

(4) Loading and discharge points;

(5) Name of shipper and consignee;

(6) Prime contract number; and

(7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names

and telephone numbers) with at least two U.S.-flag carriers contacted. Copies of telephone notes, telegraphic and
facsimile message or letters will be sufficient for this purpose.



HQO0034-08-D-1011
Page 70 of 71

(¢) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh
Street SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading,
which shall contain the following information:
(1) Prime contract number:;
(2) Name of vessel;
(3) Vessel flag of registry;
(4) Date of loading;
(5) Port of loading;
(6) Port of final discharge;
(7) Description of commodity:
(8) Gross weight 1in pounds and cubic feet if available;
(9) Total ocean freight in U.S. dollars; and

(10) Name of the steamship company.

(1) The Contractor shall insert the substance of this clause, including this paragraph (1), in subcontracts that are for a
type of supplies described 1n paragraph (b)(2) of this clause.

(End of clause)
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LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
(All listed attachments are at the end of this document)

ATTCH NO. DESCRIPTION DATE PAGE(S)
J-B1 CLIN Summary 16-MAY-08 05 Pages
(Revised per Amend 0005)
J-B2 1Q Coetficient Pricing 18-APR-08 01 Page
(Revised per Amend 0001)
J-Cl1 Boundaries and Layout Map 09- MAR-07 01 Page
J-C2 Master Equipment and Systems Inventory
J-C2A DMEL — Mechanical Equipment Inventory 19-MAR-08 01 Page
J-C2B DMEL - Electrical Devices Inventory 19-MAR-08 01 Page
J-C2C DMEL - Electrical Equipment Inventory 19-MAR-08 01 Page
J-C2D DMEL - Electrical Lightingt Inventory 19-MAR-08 09 Pages
J-C3 Temporary Restroom Requirements
J-C3A Temporary Restroom Layout 06-MAY-08 01 Page
(Revised per Amend 0003)
J-C3B Temporary Restroom Requirement 06-MAY-08 02 Pages
(Revised per Amend 0003)
J-C4 Attic Stock Inventory Listing
J-C4A Attic Stock — Fixed Price Restocking 06-MAY-08 01 Page
(Revised per Amend 0003)
J-C4B Custom Attic Stock — Indefinite Quantity 06-MAY-08 02 Pages
Restocking
(Added per Amend 0003)
J-C5 Limits of Snow/Ice Removal 09-MAR-07 01 Page
(Revised per Amend 0003)
J-C6 Landscaping/Planting Plan (BO2LP01-B02LP05) 09-MAR-07 05 Pages
(Added per Amend 0003)
J-C7 Irrigation Plan (BO2LI101-BO2LI0S5) 09-MAR-07 05 Pages
(Added per Amend 0003)
J-C9 Wage Determinations
J-C9A VA080078 (Davis Bacon Act — Arlington County, 08-FEB-08 05 Pages
Virginia)
J-C9B Wage Determination No.2005-2103 (Rev 6) 29-MAY-08 15 Pages
(Updated per Amend 0007)
J-L1 Past Performance Data 19-MAR-08 01 Page
J-L2 Past Performance Questionnaire 19-MAR-08 03 Pages



